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Calculation of Maximum Allowable 40B Developer Fee

A
Appraisal i. $8,880,000
Carrying Costs il. $250,000
Allowable Acquisition Cost $9,130,000
B.
Allowable Acquisiton Cost * 5% $456,500.00
C.
Hard Costs I. $58,428,494.95
Soft Costs ii. 10,738,633
Allowable Acquisition Cost i, $456,500.00
Adjusted TDC $69,623,627.46

DHCD Maximum Allowable Developer Fee

15% of 1st $3,000,000 of

Adjusted TDC i. $450,000
12.5% of the next $2,000,000 of

Adjusted TDC ii. $250,000
10% of the difference between

Adjusted TDC and $5,000,000 iii. $6,462,363
DHCD Maximum Allowable

Developer Fee $7,162,363
5% of Acquisiton $444,000

DHCD Maximum Allowable 40B
Developer Fee $7,606,363
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ACORN PARK
BELMONT, MA

9/16/2006

Pricing is based upon ADD, Inc. five building plan and Rizzo Associates
correlating site design. The total gross square footage included in this

proposal is 337,884 plus 85,000sf of garage
Sitework/Utilities
Landscaping
Fountain

Swimming Pool
Concrete

Masonry

Misc. Metals

Rough Carpentry
Siding

Finish Carpentry
Roofing & Insulation
Doors & Windows
Drywall

Floor Finishes
Painting

Elevators

Appliances

Fire Extinguishers
Toilet Accessories
Signage & Mailboxes
Window Blinds
Sprinkler

Plumbing

HVAC

Garage Exhaust System
Electric & Fire Alarm
General Conditions
Overhead & Profit

Offsites - (inc. traffic, wetlands, conservation)

$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

$

2,980,000
223,000
84,000
165,000
2,120,000
1,462,000
681,000
9,575,000
974,000
2,788,000
635,000
2,650,000
2,485,000
1,555,000
1,250,000
955,000
405,000
16,000
169,000
78,000
84,000
1,146,000
2,905,000
3,792,000
321,000
2,548,000
2,248,000
2,095,000
46,389,000

520,860




PROJECT ESTIMATE TABULATIONS
LOCATION: Belmont, MA DATE: 9/26/2006

2000 PERMITS & FEES

Site Development Fees LS LS $0.00
Traffic Impact Fees LS LS $0.00
Assessment Fees LS LS $0.00
Building Permit Fees LS LS $0.00
Engineering Fees LS LS $0.00
Other Miscellaneous Fees LS LS $0.00

SUBTOTAL $0.00

2050 DEMOLITION

Building/ Structure SF $5.00 $/SF $0.00
Paving SY $4.00 $/SY $0.00
Curb-Remove LF $5.00 S$/LF $0.00
Sewer Pipe - Remove SF $15.00  §/SF $0.00
Sewer Manhole - Remove and Backfill EA $500.00  $/EA $0.00
Drain Pipe - Remove LF $15.00 $/LF $0.00
Drain Manhole - Remove EA $25.00 S$/EA $0.00
Catchbasin - Remove and Backfill EA $200.00  $/EA $0.00
FES EA $300.00  $/EA $0.00
Water main - Remove LF $15.00 $/LF $0.00
Hydrants - Remove EA $500.00  $/EA $0.00
Site Light Poles/Foundation - Remove EA $1,000.00 S$/EA $0.00

SUBTOTAL $0.00

2100 SITE PREPARATION

001 Site Clearing 7.3 Acres $5,000.00 $/Acre $36,500.00
002 Strip, Screen and Reuse - 6" Topsoil 3,610 CY $10.00 S$/CY $36,100.00
003 Strip and Export Surplus - 6" Topsoil 2,170 CY $18.00 8/CY $39,060.00

SUBTOTAL $111,660.00

2270 EROSION CONTROL

001 Silt Fence 1,700 LF $7.00 $/LF $11,900.00
002 Haybales 340 EA $5.00 $/EA $1,700.00
003 Construction Entrance 33 TON $40.00 $/TON $1,320.00
004 Inlet Protection 12 EA $150.00 S/EA $1,800.00

005 Laydown Area and access drive 1 LS $10,000.00 $/LS $10,000.00




2200 EARTHWORK
001 Cut to Fill Onsite 7,722 CY $8.00 S$/CY $61,776.00
002 Rock Excavation CY $ICY $0.00
003 Import and Place "Structural Fill" 3,200 CY $40.00 $/CY $128,000.00
004 Import and Place "Crushed Gravel" 3,500 CY $40.00 $/CY $140,000.00
005 Import and place ordinary Fill CY $40.00 $/CY $0.00
006 Export Material 39,460 CY $6.00 $/CY $236,760.00
007 Building Undercut (If not included CY $/CY $0.00
008 under Cut/Fill Onsite)
SUBTOTAL $566,536.00
2900 LANDSCAPING
001 Landscaping (Allowance) 1 LS $100,000.00 LS $100,000.00
002 Irrigation System (Allowance) 1 LS $70,000.00 LS £70,000.00
SUBTOTAL $170,000.00
2500 ASPHALT PAVING
Heavy Duty Paving
001 Surface Course 940 TON $70.00 $/TON $65,800.00
002 Binder Course 1,600 TON $70.00 $/TON $112,000.00
003 Pavement Striping 1 LS $5,000.00 $/LS $5,000.00
004 Geoblock Emergency Access Drive 23,000 SF $6.00 $/SF $138,000.00
SUBTOTAL $320,800.00
2505 CONCRETE PAVING
001 Bituminous Concrete Walkway 200 TON $35.00 $/SF $7,000.00
SUBTOTAL $7.000.00
2508 TRAFFIC SIGNAGE
001 Handicap Signs 9 EA $140.00 S$/EA $1,260.00
002 Stop Signs 3 EA $120.00 S/EA $360.00
003 Keep Right Signs 2 EA $120.00 S$/EA $240.00
SUBTOTAL $1,860.00
2525 CURBING
001 Precast Concrete Curb 4,500 LF $18.00 $/LF $81,000.00
002 Vertical Granite Curb 950 LF $30.00 $/LF $28,500.00
SUBTOTAL $109,500.00

[ ol bt




2600 QFFSITE UTILITIES
001 10" DICL Watermain Extension 4,000 LF $IOQ£2 $/LF $400,000.00
002 10" - 45 Degree Bends 4 EA $300.00 S/EA $1,200.00
003 10" - 90 Degree Bends 2 EA $300.00 $/EA $600.00
004 10" X 8" Reducer 2 EA $500.00 $/EA $1,000.00
005 8" DICL Watermain 50 LF $100.00  $/LF $5,000.00
006 8"Gate Valve 2 EA $400.00 $/EA $800.00
007 3" Forced Main Sewer Extension 2,400 LF $75.00 S/LF $180,000.00
SUBTOTAL $588,600.00
2720 STORMWATER MANAGEMENT
001 12" HDPE Drain Pipe 1,300 LF $35.00 $/LF $45,500.00
002 10" HDPE Drain Pipe 100 LF $35.00 $/LF $3,500.00
003 Catch Basin 13 EA $2,500.00 $/EA $32,500.00
004 Frame and Grate 13 EA $300.00 $/EA $3,900.00
005 Catch Basin Hood 13 EA $200.00 $/EA $2,600.00
006 Drain Manhole 14 EA $3,500.00 $/EA $49,000.00
007 Frame and Cover 14 EA $300.00 $/EA $4,200.00
008 10" Flared End Sections 4 EA $800.00 $/EA $3,200.00
009 Qil/Grit Separators 8 EA $20,000.00 $/EA $160,000.00
010 Underground Detention Structures 3 EA $50,000.00 S$S/EA $150,000.00
011 Underground Infiltration Chambers 3 EA $50,000.00 $/EA $150,000.00
012 Rip/Rap Stone 21 CY $60.00 $/CY $1,260.00
SUBTOTAL $605,660.00
2780 WATER SERVICE
001 8" DICL Pipe 1,140 LF $80.00 S$/LF $91,200.00
002 8" Domestic Water Service 260 LF $80.00 S/LF $20,800.00
003 8" Fire Protection Service 260 LF $80.00 S$/LF $20,800.00
004 6" DICL Water 80 LF $60.00 $/LF $4,800.00
005 8" Gate Valve 10 EA $400.00 $/EA $4,000.00
006 6" Gate Valve 4 EA $550.00 $/EA $2,200.00
007 10" X 6" X 10" Tee 1 EA $300.00 $/EA $300.00
008 8" X 8" X 8" Tee 10 EA $300.00 $/EA $3,000.00
009 8" X 6" X 8" Tee 3 EA $300.00 $/EA $900.00
010 8" - 45 Degree Bends 10 EA $300.00 $/EA $3,000.00
011 Fire Hydrants 4 EA $2,000.00 $/EA $8,000.00
SUBTOTAL $159,000.00




2795 SANITARY SEWER SERVICE
001 8" Sewer Line Pipe 220 LF $50.00 $/LF $11,000.00
002 6" Sewer Line Pipe 440 LF $45.00 $/L¥ $19,800.00
003 4" Sewer Line Pipe 240 LF $40.00 $/LF $9,600.00
004 Forced Main Pump 1 EA $100,000.00 $/EA $100,000.00
005 Manholes 5 Each $4,000.00 $/Each $20,000.00
SUBTOTAL $160,400.00
2755 ELECTRICAL SERVICE
001 (2) 4" Conduits 820 LF $25.00 $/LF $20,500.00
002 Transformer Pad 5 LS $1,500.00 $/LS $7,500.00
SUBTOTAL $28,000.00
2650 TELEPHONE/CABLE/FIRE SERVICE
001 (2) 4" Conduits 880 LF $10.00 S$/LF $8,800.00
SUBTOTAL $8.800.00
2830 FENCING
001 Guard Rail 700 LF $20.00 $/LF $14,000.00
SUBTOTAL $14,000.00
3508 RETAINING WALLS
001 Retaining Wall Type "A" 1,500 SF $30.00 $/SF $45,000.00
SUBTOTAL $45,000.00
16500 SITE LIGHTING
001 Pole Bases 23 Each $2,000.00 $/Each $46,000.00
002 Conduit 1,400 LF $25.00 $/LF $35,000.00
003 Fixtures, Poles & Conduit 28 Each $2,500.00 $/Each $70,000.00
SUBTOTAL $151,000.00
Project Summation $2,484,076.00
Contingency  20% $496,815.20
Project Grand Total $2,080,891




Estimate Prepared By: MSG
Company Name: Rizzo Associates
Plans Dated:

Project Notes/Comments:

Cost of Dewatering not included

Rock excavation/Blasting has not been included

Does not include "Soft cost"” associated with design/permitting

Does not include offsite traffic mitigation




