

Town of Belmont Belmont Middle and High School Project Belmont, MA Early Bid Package 004.05 - Ph 1 Structural Steel August 21 2019

Project Budget Summary						
Description	ТОТ	TOTAL				
Trade Cost	\$	9,346,000				
1.35% Subguard (only on Subcontractors, not on FSB)	\$	126,171				
Total Direct Cost	\$	9,472,171				
<u>Contingencies</u>						
0.00% Design Contingency	\$	_				
2.00% Construction Contingency	\$	189,443				
0.00% Escalation Contingency	\$	-				
Total Contingencies:	\$	189,443				
Insurance & Bonds						
Builders Risk Insurance		By Owner				
2.70% C.C.I.P.	\$	260,864				
0.73% Skanska Bonding	\$	73,847				
Total Insurance & Bonds:	\$	334,711				
Construction Management Services						
General Conditions	\$	-				
General Requirements	\$	-				
1.95% Construction Management Fee	\$	193,488				
Total Construction Management Services:	\$	193,488				
Building Permit - By Owner	\$	-				
Total Project Cost:	\$	10,189,813				



## Skanska USA Building

101 Seaport Boulevard, Suite 200 Boston, MA 02210

Phone: 617-574-1400
Fax: 617-574-1399
Web: www.usa.skanska.com

Project Name: Belmont Middle and High School - Early Bid Package 004.05 - PH 1 Structural Steel

Project Number: <u>1318017</u> Date: <u>8/18/2019</u>

Recommendation to Award No. 017 Bid Package No. 017 - Ph 1 Structural Steel

 Responsive Bidder(s)
 Total (w/o alternates)
 Notes

 Supermetal Structures Inc.
 \$ 9,139,500.00
 1-9

 Canatal Steel USA Inc.
 \$ 8,285,000.00
 1-9

 Les Constructions Beauce-Atlas Inc.
 \$ 8,350,000.00
 1-9

## Non-Responsive Bidder(s)

Cives Corporation
United Steal
Ocean Steel & Construction Ltd.
Rerlin Steel

## Notes:

- 1. Bidder's total includes all labor, material, equipment supervision, scaffolding, transportation, tools & services required to complete the installation of the above referenced work.
- 2. Bid Package documents includes the scope of work in Exhibit A-D and Contract Documents issued 06/14/19.
- 3. Bidder's total does **not** included CM fees and CM General Conditions.
- 4. Bidder's total does not included Performance & Payment Bonds. Pricing is based upon Subguard Program.
- 5. Bidder's total includes does not include Massachusetts State Sales & Use Tax.
- 6. Bidder's total is based upon Contractor's Controlled Insurance Program (CCIP).
- 7. Attached for your review and to be made part hereof is a copy of the Bid Analysis Sheet for the above referenced Scope of Work.
- 8. Bidder includes the Scope of Work as detailed in the Exhibit A Scope of Work.
- 9. Pricing Adjustments to the base bid are identified below:

Scope Information	Cost
Provide P&P Bonds	\$132,000
Provide WC and GL Insurance in lieu of CCIP	\$350,000
Construction Waste Management	(\$118,000)

Skanska USA Building's Recommendation to Award for the Subcontract Agreement associated with the above referenced Scope of Work for Belmont Middle and High School Early Package 004 to

Canatal Steel USA Inc. in the amount of: \$ 8,285,000.00

		<b>Included in Subcontract</b>	Not included in	
Owner Allowances	Description	Value	Subcontract Value	
1	Additional Steel Tonnage for Pipe Supports (S114)	In Misc.	NIC	
2	Additional Steel Reinforcing at Mechanical Floor		\$ 17,500.00	
3	(50) Beam Penetrations @ \$2,000/each		\$ 50,000.00	
4	Allowance for structural framed openings		\$ 37,500.00	
5	Additional steel reinforcing for CW loads not designed		\$ 25,000.00	
6	Additional Steel at Mechanical Wells		\$ 12,500.00	
7	Premium Time Allowance for Truss		\$ 5,000.00	
8	Erection Downtime due to Weather		\$ 75,000.00	
9	Sunshade Coordination		\$ 25,000.00	
10	Structural Clips and Connections for Architectural Veneers		\$ 50,000.00	
	Add for Finish Stairs #1  - 146 risers, theater stairs #1 & #2 - 16		\$ 311,000.00	
	risers, Control room - 6 risers, stage access stair A/9 - 6 risers - if			
11	design revisions exceed cost included			



## Skanska USA Building

101 Seaport Boulevard, Suite 200

Boston, MA 02210

Phone: 617-574-1400
Fax: 617-574-1399
Web: www.usa.skanska.com

Project Name:	Belmont Middle and High School - Early Bid Package 004.05 - PH 1 Structural Steel					
Project Number:	1318017					
Date:	8/18/2019					
Recommendation to	o Award No.	017	Bid Package No. 017 - Ph 1 Struc	ctural Steel		
	Additional Engin	eers List of Allo	wances per email 8/9/2019 less		\$	379,000.00
the Concrete roof removal steel upcharge (Item 9). See attached						,
12 breakdown.						
	Total			\$ -	\$	987,500.00
Hold Items	Description					
		1 100 Additional Crane Picks@ \$385/pick			\$	38,500.00
	2 F&I Elevator Em				\$	10,000.00
	3 Elevator Hoist Be	eams (2) at Top	of Elevator Shaft	Yes		,
	4 Construction Lo				\$	25,000.00
	5					
	6					
	Total			\$ -	\$	73,500.00
Total Direct Trade (	Costs for BP-017 St	ructural Steel			\$	9,346,000.00
Available Budget	Estimate Amour	nt (DD Estimate	dated 5/20/19 with VE)		1	\$11,822,105.00
ritumable bauget	Total Available Budget					\$11,822,105.00
Amount Under / (C	Over)					\$2,476,105.00
<b>Future Changes</b>						
			SIGNATURE SECTION  Acknowledged and Agreed			
Belmont High School Building Committee		SKANSKA USA BUILDIN	IG INC.			
By:				Ву:		
William D. Lovallo				James K. Craft		
Its Authorized Representative			Hereunto Duly Auth	orized		
Date Printed:			Date Printed:			
Date Hinted				Date Frinted		