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INVITATION TO BID 

 
The Town of Belmont, Massachusetts, the Awarding Authority, invites sealed bids for the project: HVAC 
Maintenance and Repair at Various Locations. 
 
Nature and scope of work: Provide all labor, materials, and equipment to perform maintenance and repair 
of various HVAC systems at seven Town buildings and seven School buildings. 
 
Bidding procedures shall be in accordance with M.G.L. c. 149, §44A-44J, as most recently amended. 
 
All parties desiring to submit general bids must submit with their bids a copy of the Contractor's certificate of 
eligibility (DCAM Form CQ7) and an update statement (DCAM Form CQ3), both in the work category of: 
HVAC. 
 
The estimated annual project value is: $300,000.00. 
 
Plans and specifications will be available from 8:00 AM to 4:00 PM, Monday through Thursday and 8:00 a.m. 
to 1:00 p.m. Fridays, at the Facilities Department, Ground Floor, Homer Administration Building, 19 Moore 
Street, Belmont, MA 02478, beginning Thursday, June 21, 2018. Plans and specifications are also available in 
electronic format from Cindy Papa, Facilities Department Administrative Coordinator at cpapa@belmont-
ma.gov. 
 
The contract documents may be examined at the Facilities Department, Ground Floor, Homer Administration 
Building, 19 Moore Street, Belmont, MA 02478. 
 
Sealed bids will be received at the Facilities Department, 1st Floor, Homer Administration Building, 19 Moore 
Street, Belmont, MA 02478 until Tuesday, July 10, 2018 at 1:00 p.m. at which time all bids will be publicly 
opened and read aloud. 
 
All bids shall be accompanied by a bid deposit in the form of a certified, cashier's or treasurer's check issued by 
a responsible bank or trust company made payable to the Town of Belmont or a bid bond, in an amount not less 
than five percent (5%) of the value of the bid. 
 
The successful bidder will be required to furnish a Performance Bond and a Labor and Material (Payment) 
Bond each in the amount of one hundred percent (100%) of the contract sum.  Bonds shall be obtained from a 
surety licensed to do business in the Commonwealth of Massachusetts and the form shall be satisfactory to the 
Town of Belmont. Bidders must submit documentation with their bid that indicates the bidder’s ability to 
obtain an insurance bond.  Documentation may be in the form of a letter from a surety company 
indicating that the bidder can obtain a bond, if awarded a contract by the Belmont Facilities Department. 
 
 
The Town of Belmont reserves the right to reject any or all general bids if it is in the public interest to do so.   
 
No less than the minimum wage rates as set forth in the schedule contained in the Contract Documents must be 
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paid on this project. 
 
 
A pre-bid conference for all bidders will be held as follows: 
 

Date:  Wednesday June 27, 2018 
Time:  10:00 a.m. 
Place: Conference Room #2, Town Hall Ground Floor 

455 Concord Avenue, Belmont, MA 02478 
 

        Stephen Dorrance 
Director of Facilities 
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TOWN OF BELMONT 

HVAC MAINTENANCE AND REPAIR AT VARIOUS LOCATIONS 
TECHNICAL SPECIFICATIONS 

 
 
Section 1 
 
1.01  Owner 
  

The Town of Belmont. 
 
1.02  Awarding Authority 
 

The Town of Belmont, Massachusetts, acting through its Town Administrator and Facilities 
Department. 

 
1.03 Scope of Work 
 

The Town of Belmont, Massachusetts, the Awarding Authority, invites sealed bids for the 
project: HVAC Maintenance and Repair at Various Locations. 

 
Nature and scope of work: provide all labor, materials and equipment to provide 
preventative maintenance, unscheduled service, at six Town buildings, seven School 
buildings, and the Main Library. 

 
Bidding procedures shall be in accordance with M.G.L. c. 149, §44A-44J, as most recently 
amended, and all other applicable laws. 

 
The estimated annual contract value is: $300,000.00. 

 
 
1.04  Bid Preparation 
 

Bidder's Responsibilities 
 

A. Each bidder must include a proposed schedule to implement the first round of 
scheduled maintenance with their proposal and identify the firm’s management 
employee that is responsible for execution of the plan. Meetings will be held at the 
Belmont Facility Office at least quarterly to review the results of the scheduled 
maintenance program and review the plan to implement the next phase of scheduled 
maintenance. The Contractor will update information into Appendix B and provide the 
updated form at each meeting. 

 
Each bidder by making their bid represents that s/he has read and understands the bid 
documents. 

 
B. Addenda 
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Any addenda issued shall be considered as covered in the Bid Form, and on the 
execution of the contract, they will become a part of the contract. Failure of any bidder 
to receive such an addenda shall not relieve any such bidder from any obligation 
contained in such addenda.  

 
C. Bid Submission 

 
Specifications and bidding documents will be available beginning Thursday, June 21, 
2018 from 8:00 a.m. to 4:00 p.m., Monday to Thursday, and 8:00 a.m. to 1:00 p.m. 
Friday, at the Facilities Department, Ground Floor, Homer Administration Building, 19 
Moore Street, Belmont, MA 02478.  Plans and specifications are also available in 
electronic format from Cindy Papa, Facilities Department Administrative Coordinator at 
cpapa@belmont-ma.gov. 

 
Sealed bids will be received at the Facilities Department, Ground Floor, Homer 
Administration Building, 19 Moore Street, Belmont, MA until Tuesday, July 10, 2018 at 
1:00 p.m. at which time all bids will be publicly opened and read aloud. 

 
All bids shall be accompanied by a bid deposit in the form of a certified, cashier's or 
treasurer's check issued by a responsible bank or trust company made payable to the 
Town of Belmont or a bid bond, in an amount not less than five percent (5%) of the 
value of the bid. 

 
A pre-bid conference for all bidders will be held as follows: 

 
Date:  Wednesday June 27, 2018 
Time:  10:00 a.m. 
Place: Conference Room #2, Town Hall Ground Floor, 

455 Concord Avenue, Belmont MA 02152 
  
  Questions and requests for additional information can be directed to: 
 

 Cindy Papa 
Facilities Department 
19 Moore Street 
Belmont, MA 02152 
(617) 993-2640 
cpapa@belmont-ma.gov 

 
Any information exchanged by telephone shall be non-binding.  The deadline for 
submission of questions in writing (including email inquiries) shall be five (5) calendar 
days before bids are due. 
 
It is the Town of Belmont’s intention to make a single award as a result of this bid.  
Therefore, interested bidders must provide costs for all sections of the Bid Form a bid to 
be considered complete. 
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1.05 Bidder's Qualifications 
 

The Awarding Authority shall have the right to take such steps as it deems necessary to 
determine the ability of the bidder to perform the work and the bidder shall furnish to the 
Awarding Authority all such information and data for this purpose as the Awarding Authority 
may request. The right is reserved to reject any bid where an investigation of the evidence or 
information submitted by such bidder does not satisfy the Awarding Authority that the bidder 
can provide faithful performance of the work under the terms of the contract documents, or 
where such bidder is unable to produce a satisfactory current financial statement. 

 
 
1.06  Rejection of Bids 
  

The Awarding Authority reserves the right to reject any or all bids if it be in the public interest to 
do so. 

 
 
1.07  Subcontracting 
 

The Contractor to whom an award is made will be expected to perform all the work covered in 
this contract with mechanics or other personnel who are regular employees of the contractor. 
Subcontracting of any portion of the work specified will only be allowed on the basis of 
expressed written permission from the Town. The Town reserves the right to request of the 
Contractor any information deemed necessary in determining the competency of a proposed 
subcontractor. 

 
 
1.08 Contract Execution 
 

The successful bidder agrees that, if s/he is selected as general contractor, s/he will within five 
days, Saturdays, Sundays and legal holidays excluded, after presentation thereof by the 
Awarding Authority, execute a contract in accordance with the terms of this bid and furnish a 
performance bond and also a labor and materials payment bond, each in the amount of 100% 
of the contract value, and each of a surety company qualified to do business under the laws of 
the Commonwealth and satisfactory to the Awarding Authority and each in the sum of 100% of 
the contract price, the premiums for which are to be paid by the general contractor and are 
included in the contract price. 
 
 

1.09  Terms of Contract 
 

The contract will be in effect from the date of notice to proceed, anticipated to be on or before 
July 24, 2018, until the end of the Town’s fiscal year, June 30, 2019. This contract has two (2) 
one year options to renew. Renewals will be at the sole discretion of the Town, under the same 
terms and conditions and an allowance for negotiated wage rate increases. 
 
 

1.10  Billing 
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All billing shall be based upon hourly rate of time on site and shall include all Contractor 
expenses. Material invoices for calculating the mark-up will be required. Planned maintenance 
will be billed upon completion of each buildings listed equipment. All Contractor expenses in 
addition to labor and materials, including but not limited to travel time, service fee, fuel charge, 
etc. must be included in the base hourly rate. Invoices for both scheduled maintenance and 
unscheduled work under this contract shall sent to the Belmont Facilities Department. 
 
Belmont Facilities contact is: 
 
Director of Facilities, or designee 
Facilities Department 
19 Moore Street 
Belmont, MA 02478 
(617) 993-2640 

 
 
 
Note: specific information regarding School contacts will be provided at the time of contract execution. 

 
 
1.11  Additional Work 
 

In addition to the specific work items enumerated in the specification, the Owner will be entitled 
to require additional unanticipated related work to be done by the Contractor, on a time and 
material basis at current contract rates. Estimates for additional work must be turned around 
with 48 hours (or whatever is reasonable) to limit down time of equipment to be serviced. 

 
Additional work must be scheduled with an appointment. 

 
 
 
 
 
 
1.12 Materials 
 

The Town of Belmont reserves the right to purchase equipment and materials to be used 
under this contract. The contractor is responsible to procure materials in the most efficient and 
most cost-effective method available for the Owner. This will likely include procuring planned 
maintenance material by building, using delivery services or other lower cost options instead of 
mechanics picking up materials, and having agreements with suppliers on material delivery. 
 

          Materials in Provider Possession 
The Contractor” agrees that all materials, unless those specifically exempted by written 
agreement, will be in the contractor’s possession before any work begins.  This also 
specifically means that a general contractor must require subcontractors to have all the 
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necessary materials/supplies in their possession before they begin any work.  The contractor is 
explicitly responsible for all aspects of the subcontractor’s performance. 

 
          Continuous Work On-Site 

The Contractor agrees that once they arrive onsite and begin work, they will work continuously 
with the requisite number of staff to complete the work.  This means the crew, or any part 
thereof, will not leave the site for work at other sites.  The contractor agrees to work five days 
per week through completion unless an interruption in the schedule is caused by an act of god.   

 
           Penalties 

If a delay is caused because materials, as noted in this section 1.12, were not in the 
contractors and subcontractor’s possession as required, the Contractor agrees to pay a $2500 
per day fine for all days of work stoppage or delay.  The Town of Belmont will solely determine 
if a delay has been caused. 
 

1.13 Prevailing Wage Rates 
 

Although a portion of this contract is considered scheduled maintenance, the majority of the 
contract value has traditionally been unscheduled service, therefore prevailing wage 
requirements shall apply to all work. Attention is drawn to Appendix C - Division of Labor and 
Industry Wage Rates. Bidders are encouraged to consider appropriate use of Apprentice 
classification workers for portions of scheduled maintenance. 

 
1.14 M.B.E. Requirements 
 

There are no Minority Business Enterprise Requirements for this bid. 
 
1.15 Bid Form 
 
 Bidders shall refer to the Equipment Description matrix included with this bid to develop 
pricing. Bidders shall complete the attached Bid Form by filling in all blank spaces to provide the 
following: 
 

 Total of Quarterly Maintenance Fees for each building.   
 Refer to Appendix B – Equipment List, for a list of all identified equipment per building.  Please 

note that certain information, such as belt types, is provided wherever possible.  Bidders 
should refer to manufacturer’s specifications for additional information.   

 Hourly Rates for unscheduled service.  An estimate of two thousand (2000) hours of 
unscheduled service is used for the purposes of bid evaluation and is not a guarantee of 
unscheduled service to be performed. 

 Materials markup percentage.  An estimate of $100,000.00 for materials related to 
unscheduled service is used for the purposes of bid evaluation and is not a guarantee of 
materials to be used in unscheduled service. For example, if a bidder charges a 10% markup 
on materials, this line should be filed out as follows: 

 
Materials markup      10  % x $100,000.00  =    $ 110,000.00 
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Section 2 
 
 
2.01 Temporary Facilities 
 

Heat, light, power, water and toilet facilities will be available to the contractor to the extent that 
such facilities exist in the buildings.  All equipment such as extension cords, drop lights, etc. 
shall be furnished by the Contractor. In the event that facilities are abused by the Contractor, 
the Owner, at his own discretion may cancel such use and the Contractor shall be required to 
provide them at his own expense. 
 

2.02 Use of Sites and Buildings 
 

The site and building shall be used, and the work shall be executed, in a manner which does 
not interfere with the Owner’s continued, unrestricted use of the properties.  Any necessary 
staging shall be executed in a manner which will permit the uninterrupted passage of 
pedestrians and motor vehicles into and around the buildings or adjacent areas. 
 

2.03 Storage of Materials 
 

A. Material stored on site shall be executed in a manner which will protect it form theft, 
vandalism, and any other damage to the same extent as it were stored on the Contractor’s 
own premises. 
 

B. The Owner shall in no way make payment for material until it is incorporated into the work 
and inspected by the Owner. 

 
C. The Owner shall in no way assume responsibility for theft, vandalism, loss or damage to 

any material stored on the site until it is incorporated and inspected as specified in sub-
paragraph B above. 

 
Section 3 
 
3.01  General 
 

It is the intent of this specification to prevent failures of the Town of Belmont heating, 
ventilation and air conditioning (HVAC) systems by performing scheduled preventative 
maintenance. It is also the intent of this specification to ensure that systems function optimally 
and operate in an energy-efficient manner. It is therefore recommended that all bidders have 
demonstrated familiarity and experience with energy efficiency practices, including but not 
limited to utility incentive programs, selection of high efficiency equipment, energy-efficient 
installation procedures and energy-efficient operation and maintenance practices. 
 
In addition, any preventative maintenance or service on any equipment must be completed in 
accordance to the manufacturer’s Operations and Maintenance recommendations. The Town 
has copies of most O&M manuals of newer equipment and information for older equipment can 
be obtained directly from the manufacturers or online. 
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Most of the work under this contract is anticipated to be completed during normal business 
hours, from 7:00 a.m. until 5:00 p.m., Monday through Friday. The contractor shall have 
sufficient staff to be able to respond to service request for equipment failures within two (2) 
hours, whether under normal business hours or outside normal business hours. Staff shall be 
available to respond to this on call service and not be reliant on staff already working in 
Belmont performing planned maintenance, such that planned maintenance schedules are not 
accomplished. With the response to this proposal, the contractor will submit the process that 
the Owner will follow to request service for equipment failures, both during normal working 
hours and outside normal working hours, and how the contractor will respond to the request. 

 
A. Each and every service or maintenance call shall result in a detailed written report of the work 

done, signed by an authorized Town of Belmont representative then submitted to the 
appropriate Town Department. The report shall include the condition of the equipment and 
most importantly, recommendations for any major work which should be performed in the 
foreseeable future. Such recommendations shall include a description of the work to be 
performed and an estimated cost, so that the owner may evaluate the recommendations. Any 
estimates that exceed $1,000 must be proposed in writing and performed after expressed, 
written authorization by the Town. The Town reserves the right to competitively bid any such 
work. 

 
The aforementioned report shall also include a description of all parts used and labor hours 
expended. A copy of the report shall be sent to the Town representative or Director of Facilities 
by email within 24 hours (one business day) of the work. A copy of the service slip must also 
accompany invoices for both scheduled maintenance and unscheduled service. 

 
Daily service sheets must be signed on the day the work is performed - copy to the appropriate 
Facilities Department. The service slip shall note the time of arrival and departure of the 
service technician, not just the number of hours on site. It shall be incumbent upon the service 
technician to have a representative of the Town, School or Library sign the service slip to verify 
such information. 

 
Contractor shall provide 24-hour notice on all preventative maintenance calls. 
 

 
B.  Energy-Efficient Equipment Purchases, Programs, and Processes. When applicable, the 

Contractor must provide the Owner with the following proposals prior to performing work that 
requires the purchase of materials or equipment: 

 
(1) Price proposal for equipment that is Massachusetts State Building Code compliant as well 
as meeting U.S. EPA's Energy Star program (or equivalent) and Massachusetts Stretch Code 
requirements. 

 
(2) Price proposal for equipment that meets the appropriate utility's (NGrid Gas) incentive 
levels for high-efficiency equipment when available. This proposal must also include the dollar 
amount of the rebate or other incentive available. 

 
(3) Any motors powering new equipment or any motors replaced under this contract must be 
NEMA premium types as approved by the Massachusetts Motor Up Program. 
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(4) Consideration should be taken with regard to right-sizing of replacement equipment to meet 
current space use, function and demand load versus ‘replacement-in-kind’. 
 
(5) Wherever possible provide recommendation of equipment upgrades for fuel switching to 
lessor carbon containing fuel alternatives in order to achieve the energy reduction goals under 
the Green Communities Program 
 
(6) If bypassing, overriding, disabling or altering the original operation of equipment, 
components, set points or programming the designated Town representative must be informed 
as to the cause, expected duration of the altered operation, and proposed solutions.  The 
intent is to ensure that efficient operation of building systems are not diminished. 
 
Contractor must receive expressed written approval of the Town's selected option prior to 
performing the work. 

 
C. The bid form is designed to be completely filled in with prices for each segment as appropriate, 

according to the type(s) of system(s) at each building. The total bid price should be the sum of 
all regularly scheduled maintenance for all buildings work, plus estimated regular labor rate 
multiplied by 2,000 hours, plus materials markup multiplied by $100,000. 

 
3.02 HVAC Preventative Maintenance (PM) Specifications 
 

All equipment under this contract will receive four operating inspections annually as well as 
seasonal startups and shutdowns for all central cooling and heating systems. Cooling startups 
and heating shutdowns must be completed prior to May 15th of each contract year. Heating 
startups and cooling shutdowns must be completed prior to October 15th. 

 
3.03  Air Handing Units PM including RTUs/Packaged Units/Split Systems 
 

A. This portion of the specifications applies to bid items as described in locations index on 
Appendix B. Refer to manufacturer’s PM recommendations. 

B. Replacement of fan belts and drive belts as needed. 
C. Check belt tension (adjust/change when necessary). 
D. Check calibration with controls technician on all dampers, valves, fan operations and alarms. 
E. Check filter bed rack to insure spacers are in place (replace if required). 
F. Check gaskets on doors and assure door seal properly. 
G. Brush all air-cooled condensers to improve system efficiency. 
H. Cleaning of all air-cooled condensers to improve system efficiency. 
I. Brush all water-cooled condensers to improve system efficiency. 
J. Cleaning of all water-cooled condensers to improve system efficiency. 
K. Clean out interior of unit. 
L. Clean, test and lubricate all dampers. 
M. Document motor operating voltage and amperage. 
N. Grease fan and motor bearings. 
O. Inspect pre-filter and change, if necessary. 
P. Inspect high efficiency filters and change per manufacturers instruction. 
Q. Straighten fins for optimal air flow. 
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R. Stroke all cooling controls and adjust/repair as necessary. 
S. Stroke all heating controls and calibrate. 

 
3.04 Air Cooled Condensing Units PM 
 

A. This portion of the specifications applies to bid items as described in locations index on 
Appendix B. Refer to manufacturer’s PM recommendations. 

B. Visually inspect unit for evidence of leaks. 
C. Check and tighten all electrical connections, contactors, relays and operating/safety controls. 
D. Check belt tension (adjust/change when necessary). 
E. Brush all air-cooled condensers to improve system efficiency. 
F. Cleaning of all air-cooled condensers to improve system efficiency. 
G. Check compressors for operation. 
H. Check crankcase heaters. 
I. Check internal/external interlocks. 
J. Check oil level in compressor (where applicable). 
K. Inspect coils for blockage. 
L. Check calibration with controls technician of all operations and alarms. 
M. Lubricate all bearings. 
N. Belt change when necessary. 
O. Wipe compressors free of debris. 
 

3.05 Geothermal heat pump system PM 
 

A. Clean and inspect geothermal filters, strainers and piping; 
B. Clean and inspect heat exchangers, including dis-assembly and re-assembly 
C. Test and balance geothermal heat pumps 

 
3.06  Heating PM (Gas) 
 

A. This portion of the specifications applies to bid items as described in locations index on 
Appendix B.  Refer to manufacturers PM recommendations. 

B. Check operation and calibration of gas equipment controls and safeties. 
C. Clean and adjust ignition electrodes (replace as needed). 
D. Check burner operation sequence. 
E. Check and clean combustion blower. 
F. Check combustion. 
G. Inspect heat exchanger. 
H. Check and calibrate operating and safety controls. 
I. Check burner elements. 
J. Clean and inspect flue collectors and drain assemblies 

 
3.07 Heating PM (Electric) 
 

A. Inspect and tighten electrical connections. 
B. Check heating circuit for proper voltage and amperage. 
C. Check heating coils. 
D. Check and calibrate safety controls. 
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3.08 Chillers and Cooling Towers 
 

A. Perform seasonal start up and winterization 
B. Clean cooling tower and condenser 
C. Lubricate tower pump; clean and inspect; 
D. Check all pressures, temperatures and overall operation 

 
3.09 Circulation Pumps (Chilled and Hot Water) 
 

A. Check pump seals replace as needed. 
B. Check gaskets replace as needed. 
C. Lubricate pump and motor bearings as needed. 
D. Check resiliency of motor mounts. 
E. Replace drive coupling once a year. 
F. Check operation of VFD, and clean air filters. 

 
 
3.10 Additional Requirements 
 

A. Additional Work 
 

In addition to the specific items enumerated in the  
Specification, the Owner will be entitled to require additional unanticipated related work to 
be done by the Contractor, on a time and material not too exceed basis, at current contract 
rates. Should the Owner and Contractor not agree on the proposed cost, the Owner has 
the right to seek additional proposals. 
  

  
B.       CORI Law 

 
The contractor agrees that it will comply with the requirements of Massachusetts General 
Law Chapter 71, section 38R, as amended by Chapter 385 of the Acts of 2002 effective 
February 25, 2003, known as the Criminal Offender Records Information (CORI) law.  A 
CORI review will be performed by the Facilities Department Coordinator on all employees 
of the contractor assigned to work in the Belmont Public Schools and the Beech Street 
Senior Center.  The contractor further agrees to have every employee assigned to the 
Belmont Public Schools and the Beech Street Senior Center provide the information 
required and sign a CORI Request Form to allow the Facilities Department to conduct the 
CORI review.  Any employee of the contractor who refuses to provide the information and 
sign the CORI Request Form will not be allowed to work for the contractor in the Town of 
Belmont. 
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Town of Belmont  
2018 HVAC Maintenance and Repair  

at Various Locations 
 

Appendix A - Bid Form 
 
 

Addenda Acknowledgement 
 
This bid includes addenda numbered _________________________ 
 
 

1. Scheduled Maintenance 
 

 
 

a. Town Buildings Annual Total      $______________ 
Includes Police Headquarters, Beech Street Center,  
Homer Administration Building, Fire Department Headquarters,  
Fire Department Substation, Town Hall, Library 

 
b. Belmont Schools Annual Total      $______________ 

Includes Belmont High, Chenery Middle, Butler Elementary 
Burbank Elementary, Wellington Elementary, Winn Brook 
Elementary & School Administration Building 

 
 

 
Scheduled Maintenance Total (Add lines “1.a.” to “1.b.”)                  $_______________ 
 

 
 

2. Unscheduled Maintenance 
 
a. Unscheduled Service, 7:00 a.m. to 5:00 p.m. Monday to Friday: 

  
                               $__________ per hour x 1,700 hours =  $_______________ 
 

b. Unscheduled Service, outside of hours listed in 2.a 
 
                               $__________ per hour x 300 hours =            $_______________ 
 

 
 

Unscheduled Maintenance Total (Add lines “2.a.” + “2.b.”) $_______________ 
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3. Materials 
 

Materials markup ________% x $100,000.00       = Total  $_______________ 
 
 
 
 
 Total bid price (add 1 and 2 and 3 Total” lines)         $_______________ 
 
 
 Total Bid price in words: ______________________________________ 
 
 
 
Bidder’s Company name _______________________________________ 
 
Address   _______________________________________ 
 
City/Town, Zip  _______________________________________ 
 
Phone    _______________________________________ 
 
Fax    _______________________________________ 
 
Email    _______________________________________ 
 
 
 
Signature   _______________________________________ 
 
Signatory name (Please print) ____________________________________ 
 
 



Appendix B - Equipment List

Police Headquarters, 460 
Concord Ave.

Equipment Location Make Model Serial Filters Belts HP

ACCU-1 Roof Thermanlzone T2AA-09OCA
AHU-1 Attic York (4)16X25X1 A-36

ACCU-2 Roof Carrier
AHU-2 Basement Trane (4)16X25X1 A-47

ACCU-3 Ground Level York
AHU-3 1st floor right York (2)16X25X1 A-32

Beech St Center, 266 
Beech St.

Equipment Location Make Model Serial Filters Belts HP
HP-1-1 Ceiling Rm123 A/V Storage Florida Heat Pump EV036-3HZN RG121269 (2) 16X20X2 DD 3 Tons

HP-1-2 Ceiling Rm125 Class Rm FHP EV024-3HZN RG121246 (1) 20X20X2 DD 2 Tons

HP-1-3 Ceiling FHP EV024-3HZN RG121247 (1) 20X20X2 DD 2 Tons

HP-1-4 Ceiling Rm121 Lounge Area FHP EV030-3HZN RG121263 (2) 16X20X2 DD 2.5 Tons

HP-1-5 Attic FHP EV030-3HZN RG121264 (2) 16X20X2 DD 2.5 Tons

HP-1-6 Attic FHP EV042-3HZN RG121297 (1) 20X20X2 DD 3.5 Tons
(1) 16x20x2

HP-1-7 Attic FHP EV018-1HZN RG121203 (1) 20X20X2 DD 1.5 Tons

HP-1-8 Attic FHP EVO30-3HZN RG121267 (2) 16X20X2 DD 2.5 Tons

HP-1-9 Ceiling Rm128 Elev Machine FHP ES018-1HZN RG121173 (1) 20X20X2 DD 1.5 Tons

HP-2-1 Ceiling Rm112 Womens Rm FHP EVO48 Not Avalable (4) 20X20X1 DD 4 Tons

HP-2-2 Attic FHP EV030-3HZN RG121265 (2) 16X20X2 DD 2.5 Tons

HP-2-3 Attic FHP EV042-3HZN RG121298 (1) 20X20X2 DD 3.5 Tons
(1) 16X20X2

HP-2-4 Ceiling Rm111 Mens Rm FHP ES018-1HZN RG121174 (1) 20X20X2 DD 1.5 Tons`

HP-2-5 Ceiling Rm114 Storage Cage FHP EV048-3HZN RG121380 (1) 20X20X2 DD 4 Tons
(1) 16X20X2

HP-3-1 Attic FHP ES070-3HZN RG121357 (2) 20X24X2 DD 6 Tons

HP-4-1 Attic FHP ES070-3HZN RG121362 (2) 20X24X2 DD 6 Tons

HP-4-2 Attic FHP ES070-3HZN RG121339 (2) 20X24X2 DD 6 Tons
HP-B-1 (Geothermal) Basement FHP EV018-1HZN RG121213 (1) 20X20X2 DD 1.5 Tons
HP-B-2 (Geothermal) Basement FHP EV018-1HZN RG121214 (1) 20X20X2 DD 1.5 Tons
HP-A-1 Attic FHP EV018-1HZN RG121204 (1) 20X20X2 DD 1.5 Tons
ERU-1 Attic RenewAire HE3X1N EO89963C (6) 20X20X2 (2) A43 
ERU-2 Attic RenewAire HE2X1N E089964C (4) 20X20X2 (2) A33
ERU-3 Attic RenewAire HE1X1N E089965C (2) 20X20X2 DD
ERU-4 Attic RenewAire HE2X1N E089966C (4) 20X20X2 (2) A33

Homer Administration 
Building, 19 Moore St.

Equipment Location Make Model Serial Filters Belts HP
Chiller Ground Level Carrier 30GTR-050

ACCU-1 Ground Level Lennox HS26-060 5 Tons
AHU-1 Attic #2 Lennox CB29M-65 (1) 20X20X1 DD

ACCU-2 Ground Level Mitsubishi PU18EK 1.5 Tons
AHU-2 Removed Mitsubishi PU18FK2 (washable) DD
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ACCU-3 Ground Level Carrier 7.5 Tons
AHU-3 Data Rm Carrier 40RM-008 2207U16216 (4)16X24X2 A

HEX-1 Attic #2 Renew Aire C22450 (8) 20X20X2 DD

HEX-2 Attic #2 Renew Aire EV450 B042908 (2) 14X20X2 DD

HEX-3 Attic #1 Renew Aire EV450 (2) 14X20X2 DD

(25)FCU's Various (6) 18X22X1
(2) 30X8.5X1
(6)18X29X1
(8)20X8.5X1
(3)18X23X1

Circ Pumps Mech Rm Bell & Gossett #1 Injection Pump M#901AA 60 2X2X7
#2 Injection Pump 601X1X5-1/4 60 2X2X7
#3 DHW Pump 90 1/4 AA 60 2X2X7
#4 CHWS PL36
#5 FCU Zone 
#5a FCU Zone
#6 Radiant Heat

Exhaust Fans (7) EF-1 (1)AX-54
OAF-1 (1)AX-55
EF-2 (1)A-37
EF-6 (1)A-37

Belmont Fire Headquarters, 
299 Trapelo Rd. HQ

Equipment Location Make Model Serial Filters Belts HP
ACCU-1 Roof York H4CE180A25 NOH5801042 15 Tons
AHU-1 Mezzanine York XT1-042X045 EAH017A (2) 20X20X2 (1) A-58

(2) 16X20X2
Return 
(1)BX-73

ACCU-2 Roof York HB480C00A2 40 Tons?
AHU-2 Mezzanine York XT1-054X084 EALA017A (18) 20X12X2 (2) BX-51 31.5 Tons

Return 
(1)BX-73

ACCU-3 Roof Mitsubishi PU18EK 4YU00831A
AHU-3 Mitsubishi PK18FK3 (washable)

VAV's (23) Various Envirotec SDR-WC

UH's (10) Garage Rittling RH-290

Cabinet Unit Heaters (5) Various

HW Circ Pumps (2) Boiler Rm Taco KV2508 7.5 HP

Exhaust Fans (10) Cook KEF-1 AP-20
Greenheck EF-4 3L210

EF-5 4L210
EF-6 3L190
EF-7 3L210
EF-3L190

Belmont Fire Sub Station, 
99 Leonard St.

Equipment Location Make Model Serial Filters Belts HP
ACCU-1 Roof York HA300C00A2 25 Tons
AHU-1 Penthouse York XT1-054X045 EAJA017A (8) 16X20X2 (2)AX-64 14.5 Tons

Return 
(1)AX-42

ACCU-2 Roof York HB240C00A2 20 Tons
AHU-2 Penthouse York XT1048X063 EAJA017A (10) 12X24X2 (1) BX-48 18.2 Tons
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ACCU-3 Roof York H4DB024506 2 Tons
AHU-3 Ceiling York (2) 16X25X1 DD

ACCU-4 Roof Mitsubishi PU18EK 1.5 Tons
AHU-4 Mitsubishi PU18FX (washable) DD

VAV's (19) Various Envirotec

UH's (8) Garage

HW Circ Pumps (2) Boiler Rm Taco KV3011

Exhaust Fans (11) Cook KEV-1 (1)A-20
Greenheck EF-3 (1)3L190

EF-7 (1)3L210
EF-9 (1)3L190
EF-10 (1)3L190

Belmont Town Hall, 455 
Concord Ave.

Equipment Location Make Model Serial Filters Belts HP
ACCU-1 Roof Trane TTA24083 20 Tons
AHU-1 Boiler Rm Trane TWE240B300CA P17M1G6H (3) 16X20X2 (1) B-64

(3) 16X25X2

ACCU-2 Roof Trane TTA060D300A P2754U5FF 5 Tons

AHU-2 Ceiling BOS Lobby Trane TWE060D150B0 P18462W1V (washable) DD

ACCU-3 Roof Trane TTA036C300A1 P293414FF 3 Tons
AHU-3 Ceiling 3rd fl Elev Lobby Trane TWE036C140B0 P195U9M1V (1) 20X20X1 DD

ACCU-4 Ground Level Mitsubishi PUH24EK 2 Tons
AHU-4 Data Rm Mitsubishi (washable) DD

ACCU-5 Ground Level Mitsubishi PU24EK 54U0021GC 2 Tons
AHU-5 Conf. Rm 1 Mitsubishi (washable) DD

ACCU-6 Roof Trane 2TTA2030A300 3023SU23F 2.5 Tons
AHU-6 Ceiling HR Trane TWE030P130B0 3071TH2V (1) 20X20X1 DD

ACCU-7 Ground Level Trane TTA240B300EA 3072M7RAD 20 Tons
AHU-7 Attic Trane MCCB014NOA K3B21459 (3) 16X25X2 (1) BX-49

(8) 16X20X2

Belmont High School, 221 
Concord Ave.

Equipment Location Make Model Serial Filters Belts HP
RTU-A Mammoth CDHEBFR-111
RTU-B Mammoth CDHEBFR-162
RTU-C Mammoth CDHEBFR-91
RTU-E Mammoth DHEBFRC-262
RTU-E1 Mammoth DHEBFRC-262
RTU-F Mammoth CDHEBFR-111
RTU-G Mammoth CDHEBFR-162
RTU-H Mammoth CDHEBFR-162
RTU-I Mammoth DH(E)BP-00-5277
RTU-J Mammoth DH(E)BP-00-5277
RTU-K Mammoth CDHEBFR-462
RTU-L Mammoth DHEBFRC-262
RTU-M Mammoth DHEBFP-00-5448
RTU-N Mammoth DHEBFP-00-5448
RTU-O Mammoth CDHEBFR-91
RTU-P Mammoth DHBF5542
Mini-Split Data Room Goodman
H&V Steam Units (2) Pool Modine
H&V Steam Units (4) Field House Modine
H&V Steam Units (2) Upper Gym Modine
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Chenery Middle School, 95 
Washington St.

Equipment Location Make Model Serial Filters Belts HP
RHU-1 AAON 12360
RHU-2 AAON 12362
RHU-3 AAON 12362
RHU-4 AAON 12350
RHU-5 AAON 12364
RHU-6 AAON 12367
RHU-7 AAON 12366
RHU-9 AAON 12367
RHU-12 AAON 12365
RHU-13 AAON 12368
RHU-14 AAON 12367
RTU-1 AAON 12363
RTU-2 AAON 12351
RTU-3 AAON 12352
RTU-4 AAON 12353
RTU-5 AAON 12354
RTU-6 AAON 12356
RTU-7 AAON 12357
RTU-8 AAON 12358
Mini Split Server Room Mitsubishi
Mini Split Emergency Mgmt. Room Mitsubishi
Power Vent System Exhausto

Burbank Elementary 
School, 266 School St.

Equipment Location Make Model Serial Filters Belts HP
AHU-1 YORK CS217FOLP D  B-1
AHU-2 YORK CS113SVLP D  B-2
AHU-3 YORK CS74FOLP D  B-3
ACCU-1 York
Exhaust fans (8) Various Penn Ventilation

Butler Elementary School, 
90 White Street

Equipment Location Make Model Serial Filters Belts HP
DLSPLIT RHEEM RAK-03JAC
AHU-1 HERMAN NELSON H15LPWSFYA-1
AHU-2 HERMAN NELSON H15LPWSFYA-2

Wellington Elementary 
School, 121 Orchard Street

Equipment Location Make Model Serial Filters Belts HP
RTU- AAON RNO-016-E6OE
RTU- AAON RNO-020-E6OE
RTU- AAON RNO-050-EAO9
RTU- AAON RNO-050-EAO9
RTU- AAON RNO-020-E6OE
RTU- AAON RNO-020-E6OE
MAU-1 GREENCHECK DG-112-120
HV-1 GREENCHECK MGX10812DB
Exhaust fans (7) Various
Heat Pumps (2, geothermal) Boiler Room FHP

Winn Brook Elementary 
School, 97 Waterhouse St.

Equipment Location Make Model Serial Filters Belts HP
AHU-1 YORK CS113SVLP  DW-2
AHU-2 YORK CS270FOLP  DW-1
AHU-3 YORK N2AHD20A06C
Exhaust fans (15) Penn Ventilation

School Admin Building, 
644 Pleasant St.
Fan Coil Units (11) Enviro-Tec
Hex - 1
FCS - 8 Enviro-Tec CDH Series C
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FCS - 11 Enviro-Tec VR

Main Library, 336 Concord 
Avenue
Exhaust fans (5) Various Carnes BE3-24B
AHU-1 Marlo F-IJ5.5
AHU-2 Marlo V-2H83
AHU-3 York
AHU-4 York
AHU-5 Carrier
AHU-6 York
Chiller Donham Bush PC15-20
Cooling Tower Marley A105
Condensing Unit - 1 York HSCE 90A25A
Condensing Unit - 2 York CA91-25
Condensing Unit - 3 Carrier 38AU2
Condensing Unit - 4 York H5CE09025A
Condensing Unit - 5 York H1RA060525A
Univents (7) Various PTAC
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THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER ROSALIN ACOSTA

SecretaryGovernor

WILLIAM D MCKINNEY

Provide all labor, materials and equipment for HVAC repair and service on the town and school buildings.

Director

Awarding Authority: Town of Belmont

City/Town:Contract Number: 2019-05 BELMONT

Description of Work:

Job Location: 19 Moore Street, Belmont, MA  02478

Wage Request Number:    20180614-027Issue Date: 06/14/2018

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK 

projects (bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Department of Labor 

Standards, Division of Apprentice Standards (DLS/DAS).   Apprentice must keep his/her apprentice identification card on 

his/her person during all work hours on the project.   An apprentice registered with DAS may be paid the lower apprentice 

wage rate at the applicable step as provided on the prevailing wage schedule.  Any apprentice not registered with DLS/DAS 

regardless of whether or not they are registered with any other federal, state, local, or private agency  must be paid the 

journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$55.05 12/01/2016 $10.91 $0.00 $33.25 $10.89

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$55.12 12/01/2016 $10.91 $0.00 $33.32 $10.89

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$55.24 12/01/2016 $10.91 $0.00 $33.44 $10.89

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$124.02 08/01/2017 $9.90 $0.00 $92.97 $21.15

$128.85 08/01/2018 $9.90 $0.00 $97.80 $21.15

$133.83 08/01/2019 $9.90 $0.00 $102.78 $21.15
For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 1

$61.65 06/01/2018 $7.70 $0.00 $38.75 $15.20

$62.60 12/01/2018 $7.70 $0.00 $39.70 $15.20

$63.60 06/01/2019 $7.70 $0.00 $40.70 $15.20

$64.60 12/01/2019 $7.70 $0.00 $41.70 $15.20

$65.59 06/01/2020 $7.70 $0.00 $42.69 $15.20

$66.57 12/01/2020 $7.70 $0.00 $43.67 $15.20

$67.59 06/01/2021 $7.70 $0.00 $44.69 $15.20

$68.60 12/01/2021 $7.70 $0.00 $45.70 $15.20
For apprentice rates see "Apprentice- LABORER"

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$55.50 06/01/2018 $11.50 $0.00 $36.90 $7.10

$56.50 12/01/2018 $11.50 $0.00 $37.90 $7.10

$57.50 06/01/2019 $11.50 $0.00 $38.90 $7.10

$58.50 12/01/2019 $11.50 $0.00 $39.90 $7.10

$59.50 06/01/2020 $11.50 $0.00 $40.90 $7.10

$60.50 12/01/2020 $11.50 $0.00 $41.90 $7.10

ASPHALT RAKER
LABORERS - ZONE 1

$61.15 06/01/2018 $7.70 $0.00 $38.25 $15.20

$62.10 12/01/2018 $7.70 $0.00 $39.20 $15.20

$63.10 06/01/2019 $7.70 $0.00 $40.20 $15.20

$64.10 12/01/2019 $7.70 $0.00 $41.20 $15.20

$65.09 06/01/2020 $7.70 $0.00 $42.19 $15.20

$66.07 12/01/2020 $7.70 $0.00 $43.17 $15.20

$67.09 06/01/2021 $7.70 $0.00 $44.19 $15.20

$68.10 12/01/2021 $7.70 $0.00 $45.20 $15.20
For apprentice rates see "Apprentice- LABORER"

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$72.63 12/01/2017 $10.50 $0.00 $46.63 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$72.63 12/01/2017 $10.50 $0.00 $46.63 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 1

$61.15 06/01/2018 $7.70 $0.00 $38.25 $15.20

$62.10 12/01/2018 $7.70 $0.00 $39.20 $15.20

$63.10 06/01/2019 $7.70 $0.00 $40.20 $15.20

$64.10 12/01/2019 $7.70 $0.00 $41.20 $15.20

$65.09 06/01/2020 $7.70 $0.00 $42.19 $15.20

$66.07 12/01/2020 $7.70 $0.00 $43.17 $15.20

$67.09 06/01/2021 $7.70 $0.00 $44.19 $15.20

$68.10 12/01/2021 $7.70 $0.00 $45.20 $15.20
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 1

$61.65 06/01/2018 $7.70 $0.00 $38.75 $15.20

$62.60 12/01/2018 $7.70 $0.00 $39.70 $15.20

$63.60 06/01/2019 $7.70 $0.00 $40.70 $15.20

$64.60 12/01/2019 $7.70 $0.00 $41.70 $15.20

$65.59 06/01/2020 $7.70 $0.00 $42.69 $15.20

$66.57 12/01/2020 $7.70 $0.00 $43.67 $15.20

$67.59 06/01/2021 $7.70 $0.00 $44.69 $15.20

$68.60 12/01/2021 $7.70 $0.00 $45.70 $15.20
For apprentice rates see "Apprentice- LABORER"

BOILER MAKER
BOILERMAKERS LOCAL 29

$66.10 01/01/2017 $6.97 $0.00 $42.92 $16.21

BOILERMAKER - Local 29Apprentice -

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.90 $6.97 $10.54 $0.00 $45.41 65

 2 $27.90 $6.97 $10.54 $0.00 $45.41 65

 3 $30.04 $6.97 $11.35 $0.00 $48.36 70

 4 $32.19 $6.97 $12.16 $0.00 $51.32 75

 5 $34.34 $6.97 $12.97 $0.00 $54.28 80

 6 $36.48 $6.97 $13.78 $0.00 $57.23 85

 7 $38.63 $6.97 $14.59 $0.00 $60.19 90

 8 $40.77 $6.97 $15.40 $0.00 $63.14 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (WALTHAM)

$82.84 02/01/2018 $10.75 $0.00 $52.06 $20.03

$84.32 08/01/2018 $10.75 $0.00 $53.41 $20.16

$84.96 02/01/2019 $10.75 $0.00 $54.05 $20.16

$86.45 08/01/2019 $10.75 $0.00 $55.40 $20.30

$87.09 02/01/2020 $10.75 $0.00 $56.04 $20.30

$88.59 08/01/2020 $10.75 $0.00 $57.39 $20.45

$89.23 02/01/2021 $10.75 $0.00 $58.03 $20.45

$90.79 08/01/2021 $10.75 $0.00 $59.43 $20.61

$91.38 02/01/2022 $10.75 $0.00 $60.02 $20.61
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 WalthamApprentice -

02/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.03 $10.75 $20.03 $0.00 $56.81 50

 2 $31.24 $10.75 $20.03 $0.00 $62.02 60

 3 $36.44 $10.75 $20.03 $0.00 $67.22 70

 4 $41.65 $10.75 $20.03 $0.00 $72.43 80

 5 $46.85 $10.75 $20.03 $0.00 $77.63 90

08/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.71 $10.75 $20.16 $0.00 $57.62 50

 2 $32.05 $10.75 $20.16 $0.00 $62.96 60

 3 $37.39 $10.75 $20.16 $0.00 $68.30 70

 4 $42.73 $10.75 $20.16 $0.00 $73.64 80

 5 $48.07 $10.75 $20.16 $0.00 $78.98 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$72.17 12/01/2017 $10.50 $0.00 $46.17 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$62.20 06/01/2018 $7.70 $0.00 $39.10 $15.40

$63.15 12/01/2018 $7.70 $0.00 $40.05 $15.40

$64.15 06/01/2019 $7.70 $0.00 $41.05 $15.40

$65.15 12/01/2019 $7.70 $0.00 $42.05 $15.40

$66.14 06/01/2020 $7.70 $0.00 $43.04 $15.40

$67.12 12/01/2020 $7.70 $0.00 $44.02 $15.40

$68.14 06/01/2021 $7.70 $0.00 $45.04 $15.40

$69.15 12/01/2021 $7.70 $0.00 $46.05 $15.40
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$61.05 06/01/2018 $7.70 $0.00 $37.95 $15.40

$62.00 12/01/2018 $7.70 $0.00 $38.90 $15.40

$63.00 06/01/2019 $7.70 $0.00 $39.90 $15.40

$64.00 12/01/2019 $7.70 $0.00 $40.90 $15.40

$64.99 06/01/2020 $7.70 $0.00 $41.89 $15.40

$65.97 12/01/2020 $7.70 $0.00 $42.87 $15.40

$66.99 06/01/2021 $7.70 $0.00 $43.89 $15.40

$68.00 12/01/2021 $7.70 $0.00 $44.90 $15.40
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$61.05 06/01/2018 $7.70 $0.00 $37.95 $15.40

$62.00 12/01/2018 $7.70 $0.00 $38.90 $15.40

$63.00 06/01/2019 $7.70 $0.00 $39.90 $15.40

$64.00 12/01/2019 $7.70 $0.00 $40.90 $15.40

$64.99 06/01/2020 $7.70 $0.00 $41.89 $15.40

$65.97 12/01/2020 $7.70 $0.00 $42.87 $15.40

$66.99 06/01/2021 $7.70 $0.00 $43.89 $15.40

$68.00 12/01/2021 $7.70 $0.00 $44.90 $15.40
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 1

$61.15 06/01/2018 $7.70 $0.00 $38.25 $15.20

$62.10 12/01/2018 $7.70 $0.00 $39.20 $15.20

$63.10 06/01/2019 $7.70 $0.00 $40.20 $15.20

$64.10 12/01/2019 $7.70 $0.00 $41.20 $15.20

$65.09 06/01/2020 $7.70 $0.00 $42.19 $15.20

$66.07 12/01/2020 $7.70 $0.00 $43.17 $15.20

$67.09 06/01/2021 $7.70 $0.00 $44.19 $15.20

$68.10 12/01/2021 $7.70 $0.00 $45.20 $15.20
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 1 (Metro Boston)

$74.94 03/01/2018 $9.90 $0.00 $47.54 $17.50

$76.09 09/01/2018 $9.90 $0.00 $48.69 $17.50

$77.24 03/01/2019 $9.90 $0.00 $49.84 $17.50
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER - Zone 1 Metro BostonApprentice -

03/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.77 $9.90 $1.73 $0.00 $35.40 50

 2 $28.52 $9.90 $1.73 $0.00 $40.15 60

 3 $33.28 $9.90 $12.31 $0.00 $55.49 70

 4 $35.66 $9.90 $12.31 $0.00 $57.87 75

 5 $38.03 $9.90 $14.04 $0.00 $61.97 80

 6 $38.03 $9.90 $14.04 $0.00 $61.97 80

 7 $42.79 $9.90 $15.77 $0.00 $68.46 90

 8 $42.79 $9.90 $15.77 $0.00 $68.46 90

09/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.35 $9.90 $1.73 $0.00 $35.98 50

 2 $29.21 $9.90 $1.73 $0.00 $40.84 60

 3 $34.08 $9.90 $12.31 $0.00 $56.29 70

 4 $36.52 $9.90 $12.31 $0.00 $58.73 75

 5 $38.95 $9.90 $14.04 $0.00 $62.89 80

 6 $38.95 $9.90 $14.04 $0.00 $62.89 80

 7 $43.82 $9.90 $15.77 $0.00 $69.49 90

 8 $43.82 $9.90 $15.77 $0.00 $69.49 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $33.02/ 3&4 $39.45/ 5&6 $57.22/ 7&8 $63.70

Apprentice to Journeyworker Ratio:1:5

CARPENTER WOOD FRAME
CARPENTERS -ZONE 2 (Wood Frame)

$41.60 04/01/2018 $7.07 $0.00 $26.67 $7.86

$42.02 10/01/2018 $7.07 $0.00 $27.09 $7.86

$42.45 04/01/2019 $7.07 $0.00 $27.52 $7.86

$42.88 10/01/2019 $7.07 $0.00 $27.95 $7.86
As of 9/1/09 Carpentry work on wood-frame WEATHERIZATION projects shall be paid the WOOD FRAME CARPENTER rate.
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Wood Frame) - Zone 2Apprentice -

04/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.00 $7.07 $0.00 $0.00 $23.07 60

 2 $16.00 $7.07 $0.00 $0.00 $23.07 60

 3 $17.34 $7.07 $7.86 $0.00 $32.27 65

 4 $18.67 $7.07 $7.86 $0.00 $33.60 70

 5 $20.00 $7.07 $7.86 $0.00 $34.93 75

 6 $21.34 $7.07 $7.86 $0.00 $36.27 80

 7 $22.67 $7.07 $7.86 $0.00 $37.60 85

 8 $24.00 $7.07 $7.86 $0.00 $38.93 90

10/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.25 $7.07 $0.00 $0.00 $23.32 60

 2 $16.25 $7.07 $0.00 $0.00 $23.32 60

 3 $17.61 $7.07 $7.86 $0.00 $32.54 65

 4 $18.96 $7.07 $7.86 $0.00 $33.89 70

 5 $20.32 $7.07 $7.86 $0.00 $35.25 75

 6 $21.67 $7.07 $7.86 $0.00 $36.60 80

 7 $23.03 $7.07 $7.86 $0.00 $37.96 85

 8 $24.38 $7.07 $7.86 $0.00 $39.31 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $19.07/ 3&4 $26.49/ 5&6 $33.60/ 7&8 $36.27

Apprentice to Journeyworker Ratio:1:5

CARPENTER WOOD FRAME (All Other Work)
CARPENTERS -ZONE 2 (Wood Frame)

$51.94 06/01/2016 $9.80 $0.00 $25.32 $16.82

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (WALTHAM)

$81.08 01/01/2018 $12.35 $0.30 $46.02 $22.41

$81.33 07/01/2018 $12.42 $0.30 $46.20 $22.41

$82.71 01/01/2019 $12.42 $0.30 $47.58 $22.41

$83.45 07/01/2019 $12.42 $0.30 $48.32 $22.41

$84.85 01/01/2020 $12.42 $0.30 $49.72 $22.41
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CEMENT MASONRY/PLASTERING - Eastern Mass (Waltham)Apprentice -

01/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.01 $12.35 $15.41 $0.00 $50.77 50

 2 $27.61 $12.35 $17.41 $0.30 $57.67 60

 3 $29.91 $12.35 $18.41 $0.30 $60.97 65

 4 $32.21 $12.35 $19.41 $0.30 $64.27 70

 5 $34.52 $12.35 $20.41 $0.30 $67.58 75

 6 $36.82 $12.35 $21.41 $0.30 $70.88 80

 7 $41.42 $12.35 $22.41 $0.30 $76.48 90

07/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.10 $12.42 $15.41 $0.00 $50.93 50

 2 $27.72 $12.42 $17.41 $0.30 $57.85 60

 3 $30.03 $12.42 $18.41 $0.30 $61.16 65

 4 $32.34 $12.42 $19.41 $0.30 $64.47 70

 5 $34.65 $12.42 $20.41 $0.30 $67.78 75

 6 $36.96 $12.42 $21.41 $0.30 $71.09 80

 7 $41.58 $12.42 $22.41 $0.30 $76.71 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 1

$61.15 06/01/2018 $7.70 $0.00 $38.25 $15.20

$62.10 12/01/2018 $7.70 $0.00 $39.20 $15.20

$63.10 06/01/2019 $7.70 $0.00 $40.20 $15.20

$64.10 12/01/2019 $7.70 $0.00 $41.20 $15.20

$65.09 06/01/2020 $7.70 $0.00 $42.19 $15.20

$66.07 12/01/2020 $7.70 $0.00 $43.17 $15.20

$67.09 06/01/2021 $7.70 $0.00 $44.19 $15.20

$68.10 12/01/2021 $7.70 $0.00 $45.20 $15.20
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$73.63 12/01/2017 $10.50 $0.00 $47.63 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$57.80 12/01/2017 $10.50 $0.00 $31.80 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 1

$77.31 01/01/2018 $8.10 $0.00 $49.66 $19.55

$78.31 07/01/2018 $8.15 $0.00 $50.01 $20.15

$79.36 01/01/2019 $8.15 $0.00 $50.36 $20.85

$80.46 07/01/2019 $8.15 $0.00 $51.46 $20.85

$81.56 01/01/2020 $8.15 $0.00 $52.56 $20.85

$82.66 07/01/2020 $8.15 $0.00 $53.66 $20.85

$83.76 01/01/2021 $8.15 $0.00 $54.76 $20.85

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.83 $8.10 $0.00 $0.00 $32.93 50

 2 $27.31 $8.10 $5.06 $0.00 $40.47 55

 3 $29.80 $8.10 $5.52 $0.00 $43.42 60

 4 $32.28 $8.10 $5.98 $0.00 $46.36 65

 5 $34.76 $8.10 $16.79 $0.00 $59.65 70

 6 $37.25 $8.10 $17.25 $0.00 $62.60 75

 7 $39.73 $8.10 $17.71 $0.00 $65.54 80

 8 $44.69 $8.10 $18.63 $0.00 $71.42 90

07/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.01 $8.15 $0.00 $0.00 $33.16 50

 2 $27.51 $8.15 $5.34 $0.00 $41.00 55

 3 $30.01 $8.15 $5.82 $0.00 $43.98 60

 4 $32.51 $8.15 $6.31 $0.00 $46.97 65

 5 $35.01 $8.15 $17.24 $0.00 $60.40 70

 6 $37.51 $8.15 $17.73 $0.00 $63.39 75

 7 $40.01 $8.15 $18.21 $0.00 $66.37 80

 8 $45.01 $8.15 $19.18 $0.00 $72.34 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 1

$61.05 06/01/2018 $7.70 $0.00 $38.15 $15.20

$62.00 12/01/2018 $7.70 $0.00 $39.10 $15.20

$63.00 06/01/2019 $7.70 $0.00 $40.10 $15.20

$64.00 12/01/2019 $7.70 $0.00 $41.10 $15.20
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 1

$62.05 06/01/2018 $7.70 $0.00 $39.15 $15.20

$63.00 12/01/2018 $7.70 $0.00 $40.10 $15.20

$64.00 06/01/2019 $7.70 $0.00 $41.10 $15.20

$65.00 12/01/2019 $7.70 $0.00 $42.10 $15.20
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: BURNERS
LABORERS - ZONE 1

$61.80 06/01/2018 $7.70 $0.00 $38.90 $15.20

$62.75 12/01/2018 $7.70 $0.00 $39.85 $15.20

$63.75 06/01/2019 $7.70 $0.00 $40.85 $15.20

$64.75 12/01/2019 $7.70 $0.00 $41.85 $15.20
For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 1

$62.05 06/01/2018 $7.70 $0.00 $39.15 $15.20

$63.00 12/01/2018 $7.70 $0.00 $40.10 $15.20

$64.00 06/01/2019 $7.70 $0.00 $41.10 $15.20

$65.00 12/01/2019 $7.70 $0.00 $42.10 $15.20
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 1

$61.80 06/01/2018 $7.70 $0.00 $38.90 $15.20

$62.75 12/01/2018 $7.70 $0.00 $39.85 $15.20

$63.75 06/01/2019 $7.70 $0.00 $40.85 $15.20

$64.75 12/01/2019 $7.70 $0.00 $41.85 $15.20
For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 1

$61.05 06/01/2018 $7.70 $0.00 $38.15 $15.20

$62.00 12/01/2018 $7.70 $0.00 $39.10 $15.20

$63.00 06/01/2019 $7.70 $0.00 $40.10 $15.20

$64.00 12/01/2019 $7.70 $0.00 $41.10 $15.20
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$72.17 12/01/2017 $10.50 $0.00 $46.17 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$93.03 08/01/2017 $9.90 $0.00 $61.98 $21.15

$96.25 08/01/2018 $9.90 $0.00 $65.20 $21.15

$99.57 08/01/2019 $9.90 $0.00 $68.52 $21.15
For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$75.32 08/01/2017 $9.90 $0.00 $44.27 $21.15

$77.62 08/01/2018 $9.90 $0.00 $46.57 $21.15

$79.99 08/01/2019 $9.90 $0.00 $48.94 $21.15
For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$97.46 08/01/2017 $9.90 $0.00 $66.41 $21.15

$100.91 08/01/2018 $9.90 $0.00 $69.86 $21.15

$104.46 08/01/2019 $9.90 $0.00 $73.41 $21.15
For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$124.02 08/01/2017 $9.90 $0.00 $92.97 $21.15

$128.85 08/01/2018 $9.90 $0.00 $97.80 $21.15

$133.83 08/01/2019 $9.90 $0.00 $102.78 $21.15
For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction)
ELECTRICIANS LOCAL 103

$81.00 03/01/2018 $13.00 $0.00 $50.15 $17.85

$82.23 09/01/2018 $13.00 $0.00 $51.34 $17.89

$83.46 03/01/2019 $13.00 $0.00 $52.53 $17.93
For apprentice rates see "Apprentice- ELECTRICIAN"

ELECTRICIAN
ELECTRICIANS LOCAL 103

$81.00 03/01/2018 $13.00 $0.00 $50.15 $17.85

$82.23 09/01/2018 $13.00 $0.00 $51.34 $17.89

$83.46 03/01/2019 $13.00 $0.00 $52.53 $17.93
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 103Apprentice -

03/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.06 $13.00 $0.60 $0.00 $33.66 40

 2 $20.06 $13.00 $0.60 $0.00 $33.66 40

 3 $22.57 $13.00 $13.61 $0.00 $49.18 45

 4 $22.57 $13.00 $13.61 $0.00 $49.18 45

 5 $25.08 $13.00 $13.99 $0.00 $52.07 50

 6 $27.58 $13.00 $14.38 $0.00 $54.96 55

 7 $30.09 $13.00 $14.76 $0.00 $57.85 60

 8 $32.60 $13.00 $15.15 $0.00 $60.75 65

 9 $35.11 $13.00 $15.53 $0.00 $63.64 70

 10 $37.61 $13.00 $15.93 $0.00 $66.54 75

09/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.54 $13.00 $0.62 $0.00 $34.16 40

 2 $20.54 $13.00 $0.62 $0.00 $34.16 40

 3 $23.10 $13.00 $13.62 $0.00 $49.72 45

 4 $23.10 $13.00 $13.62 $0.00 $49.72 45

 5 $25.67 $13.00 $14.01 $0.00 $52.68 50

 6 $28.24 $13.00 $14.40 $0.00 $55.64 55

 7 $30.80 $13.00 $14.78 $0.00 $58.58 60

 8 $33.37 $13.00 $15.17 $0.00 $61.54 65

 9 $35.94 $13.00 $15.56 $0.00 $64.50 70

 10 $38.51 $13.00 $15.96 $0.00 $67.47 75

Notes: :

     App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$89.66 01/01/2018 $15.43 $0.00 $57.62 $16.61

$92.56 01/01/2019 $15.58 $0.00 $59.47 $17.51

$95.56 01/01/2020 $15.73 $0.00 $61.42 $18.41

$98.66 01/01/2021 $15.88 $0.00 $63.47 $19.31

$101.86 01/01/2022 $16.03 $0.00 $65.62 $20.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.81 $15.43 $0.00 $0.00 $44.24 50

 2 $31.69 $15.43 $16.61 $0.00 $63.73 55

 3 $37.45 $15.43 $16.61 $0.00 $69.49 65

 4 $40.33 $15.43 $16.61 $0.00 $72.37 70

 5 $46.10 $15.43 $16.61 $0.00 $78.14 80

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.74 $15.58 $0.00 $0.00 $45.32 50

 2 $32.71 $15.58 $17.51 $0.00 $65.80 55

 3 $38.66 $15.58 $17.51 $0.00 $71.75 65

 4 $41.63 $15.58 $17.51 $0.00 $74.72 70

 5 $47.58 $15.58 $17.51 $0.00 $80.67 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$72.37 01/01/2018 $15.43 $0.00 $40.33 $16.61

$74.72 01/01/2019 $15.58 $0.00 $41.63 $17.51

$77.13 01/01/2020 $15.73 $0.00 $42.99 $18.41

$79.62 01/01/2021 $15.88 $0.00 $44.43 $19.31

$82.17 01/01/2022 $16.03 $0.00 $45.93 $20.21
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 1

$61.15 06/01/2018 $7.70 $0.00 $38.25 $15.20

$62.10 12/01/2018 $7.70 $0.00 $39.20 $15.20

$63.10 06/01/2019 $7.70 $0.00 $40.20 $15.20

$64.10 12/01/2019 $7.70 $0.00 $41.20 $15.20

$65.09 06/01/2020 $7.70 $0.00 $42.19 $15.20

$66.07 12/01/2020 $7.70 $0.00 $43.17 $15.20

$67.09 06/01/2021 $7.70 $0.00 $44.19 $15.20

$68.10 12/01/2021 $7.70 $0.00 $45.20 $15.20
For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$68.84 05/01/2018 $10.50 $0.00 $42.84 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$70.31 05/01/2018 $10.50 $0.00 $44.31 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$48.51 05/01/2018 $10.50 $0.00 $22.51 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 103

$81.00 03/01/2018 $13.00 $0.00 $50.15 $17.85

$82.23 09/01/2018 $13.00 $0.00 $51.34 $17.89

$83.46 03/01/2019 $13.00 $0.00 $52.53 $17.93
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 103

$66.54 03/01/2018 $13.00 $0.00 $37.61 $15.93

$67.47 09/01/2018 $13.00 $0.00 $38.51 $15.96

$68.38 03/01/2019 $13.00 $0.00 $39.40 $15.98
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$64.57 12/01/2017 $10.50 $0.00 $38.57 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER
LABORERS - ZONE 1

$44.40 06/01/2018 $7.70 $0.00 $21.50 $15.20

$45.40 12/01/2018 $7.70 $0.00 $22.50 $15.20

$45.40 06/01/2019 $7.70 $0.00 $22.50 $15.20

$46.40 12/01/2019 $7.70 $0.00 $23.50 $15.20

$46.40 06/01/2020 $7.70 $0.00 $23.50 $15.20

$47.40 12/01/2020 $7.70 $0.00 $24.50 $15.20

$47.40 06/01/2021 $7.70 $0.00 $24.50 $15.20

$47.40 12/01/2021 $7.70 $0.00 $24.50 $15.20
For apprentice rates see "Apprentice- LABORER"

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$69.55 03/01/2016 $9.80 $0.00 $42.13 $17.62

FLOORCOVERER - Local 2168 Zone IApprentice -

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.07 $9.80 $1.79 $0.00 $32.66 50

 2 $23.17 $9.80 $1.79 $0.00 $34.76 55

 3 $25.28 $9.80 $12.25 $0.00 $47.33 60

 4 $27.38 $9.80 $12.25 $0.00 $49.43 65

 5 $29.49 $9.80 $14.04 $0.00 $53.33 70

 6 $31.60 $9.80 $14.04 $0.00 $55.44 75

 7 $33.70 $9.80 $15.83 $0.00 $59.33 80

 8 $35.81 $9.80 $15.83 $0.00 $61.44 85

Notes: Steps are 750 hrs.

     % After 09/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)

     Step 1&2 $30.55/ 3&4 $36.49/ 5&6 $53.33/ 7&8 $59.33

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$72.63 12/01/2017 $10.50 $0.00 $46.63 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$57.80 12/01/2017 $10.50 $0.00 $31.80 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 1)

$72.60 01/01/2018 $8.10 $0.00 $44.95 $19.55

$73.60 07/01/2018 $8.15 $0.00 $45.30 $20.15

$74.65 01/01/2019 $8.15 $0.00 $45.65 $20.85

$75.75 07/01/2019 $8.15 $0.00 $46.75 $20.85

$76.85 01/01/2020 $8.15 $0.00 $47.85 $20.85

$77.95 07/01/2020 $8.15 $0.00 $48.95 $20.85

$79.05 01/01/2021 $8.15 $0.00 $50.05 $20.85

GLAZIER - Local 35 Zone 1Apprentice -

01/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.48 $8.10 $0.00 $0.00 $30.58 50

 2 $24.72 $8.10 $5.06 $0.00 $37.88 55

 3 $26.97 $8.10 $5.52 $0.00 $40.59 60

 4 $29.22 $8.10 $5.98 $0.00 $43.30 65

 5 $31.47 $8.10 $16.79 $0.00 $56.36 70

 6 $33.71 $8.10 $17.25 $0.00 $59.06 75

 7 $35.96 $8.10 $17.71 $0.00 $61.77 80

 8 $40.46 $8.10 $18.63 $0.00 $67.19 90

07/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.65 $8.15 $0.00 $0.00 $30.80 50

 2 $24.92 $8.15 $5.34 $0.00 $38.41 55

 3 $27.18 $8.15 $5.82 $0.00 $41.15 60

 4 $29.45 $8.15 $6.31 $0.00 $43.91 65

 5 $31.71 $8.15 $17.24 $0.00 $57.10 70

 6 $33.98 $8.15 $17.73 $0.00 $59.86 75

 7 $36.24 $8.15 $18.21 $0.00 $62.60 80

 8 $40.77 $8.15 $19.18 $0.00 $68.10 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$72.63 12/01/2017 $10.50 $0.00 $46.63 $15.50
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

12/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.65 $10.50 $0.00 $0.00 $36.15 55

 2 $27.98 $10.50 $15.50 $0.00 $53.98 60

 3 $30.31 $10.50 $15.50 $0.00 $56.31 65

 4 $32.64 $10.50 $15.50 $0.00 $58.64 70

 5 $34.97 $10.50 $15.50 $0.00 $60.97 75

 6 $37.30 $10.50 $15.50 $0.00 $63.30 80

 7 $39.64 $10.50 $15.50 $0.00 $65.64 85

 8 $41.97 $10.50 $15.50 $0.00 $67.97 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$82.84 02/01/2018 $12.20 $2.41 $44.11 $24.12

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 103

$81.00 03/01/2018 $13.00 $0.00 $50.15 $17.85

$82.23 09/01/2018 $13.00 $0.00 $51.34 $17.89

$83.46 03/01/2019 $13.00 $0.00 $52.53 $17.93
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$82.84 02/01/2018 $12.20 $2.41 $44.11 $24.12

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537

$80.13 09/01/2017 $9.95 $0.00 $51.44 $18.74

$81.63 09/01/2018 $9.95 $0.00 $52.94 $18.74

$83.13 09/01/2019 $9.95 $0.00 $54.44 $18.74

$84.63 09/01/2020 $9.95 $0.00 $55.94 $18.74
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PIPEFITTERS LOCAL 537

$80.13 09/01/2017 $9.95 $0.00 $51.44 $18.74

$81.63 09/01/2018 $9.95 $0.00 $52.94 $18.74

$83.13 09/01/2019 $9.95 $0.00 $54.44 $18.74

$84.63 09/01/2020 $9.95 $0.00 $55.94 $18.74
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 1

$61.65 06/01/2018 $7.70 $0.00 $38.75 $15.20

$62.60 12/01/2018 $7.70 $0.00 $39.70 $15.20

$63.60 06/01/2019 $7.70 $0.00 $40.70 $15.20

$64.60 12/01/2019 $7.70 $0.00 $41.70 $15.20

$65.59 06/01/2020 $7.70 $0.00 $42.69 $15.20

$66.57 12/01/2020 $7.70 $0.00 $43.67 $15.20

$67.59 06/01/2021 $7.70 $0.00 $44.69 $15.20

$68.60 12/01/2021 $7.70 $0.00 $45.70 $15.20
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$73.04 09/01/2017 $11.75 $0.00 $47.09 $14.20

$75.29 09/01/2018 $11.75 $0.00 $49.34 $14.20

$77.79 09/01/2019 $11.75 $0.00 $51.84 $14.20

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.55 $11.75 $10.45 $0.00 $45.75 50

 2 $28.25 $11.75 $11.20 $0.00 $51.20 60

 3 $32.96 $11.75 $11.95 $0.00 $56.66 70

 4 $37.67 $11.75 $12.70 $0.00 $62.12 80

09/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.67 $11.75 $10.45 $0.00 $46.87 50

 2 $29.60 $11.75 $11.20 $0.00 $52.55 60

 3 $34.54 $11.75 $11.95 $0.00 $58.24 70

 4 $39.47 $11.75 $12.70 $0.00 $63.92 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (BOSTON AREA)

$73.30 03/16/2017 $7.80 $0.00 $44.65 $20.85

IRONWORKER - Local 7 BostonApprentice -

03/16/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.79 $7.80 $20.85 $0.00 $55.44 60

 2 $31.26 $7.80 $20.85 $0.00 $59.91 70

 3 $33.49 $7.80 $20.85 $0.00 $62.14 75

 4 $35.72 $7.80 $20.85 $0.00 $64.37 80

 5 $37.95 $7.80 $20.85 $0.00 $66.60 85

 6 $40.19 $7.80 $20.85 $0.00 $68.84 90

Notes: 

     ** Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:**
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 1

$61.15 06/01/2018 $7.70 $0.00 $38.25 $15.20

$62.10 12/01/2018 $7.70 $0.00 $39.20 $15.20

$63.10 06/01/2019 $7.70 $0.00 $40.20 $15.20

$64.10 12/01/2019 $7.70 $0.00 $41.20 $15.20

$65.09 06/01/2020 $7.70 $0.00 $42.19 $15.20

$66.07 12/01/2020 $7.70 $0.00 $43.17 $15.20

$67.09 06/01/2021 $7.70 $0.00 $44.19 $15.20

$68.10 12/01/2021 $7.70 $0.00 $45.20 $15.20
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 1

$60.90 06/01/2018 $7.70 $0.00 $38.00 $15.20

$61.85 12/01/2018 $7.70 $0.00 $38.95 $15.20

$62.85 06/01/2019 $7.70 $0.00 $39.95 $15.20

$63.85 12/01/2019 $7.70 $0.00 $40.95 $15.20

$64.84 06/01/2020 $7.70 $0.00 $41.94 $15.20

$65.82 12/01/2020 $7.70 $0.00 $42.92 $15.20

$66.84 06/01/2021 $7.70 $0.00 $43.94 $15.20

$67.85 12/01/2021 $7.70 $0.00 $44.95 $15.20

LABORER - Zone 1Apprentice -

06/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.80 $7.70 $15.20 $0.00 $45.70 60

 2 $26.60 $7.70 $15.20 $0.00 $49.50 70

 3 $30.40 $7.70 $15.20 $0.00 $53.30 80

 4 $34.20 $7.70 $15.20 $0.00 $57.10 90

12/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.37 $7.70 $15.20 $0.00 $46.27 60

 2 $27.27 $7.70 $15.20 $0.00 $50.17 70

 3 $31.16 $7.70 $15.20 $0.00 $54.06 80

 4 $35.06 $7.70 $15.20 $0.00 $57.96 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER
LABORERS - ZONE 1

$60.90 06/01/2018 $7.70 $0.00 $38.00 $15.20

$61.85 12/01/2018 $7.70 $0.00 $38.95 $15.20

$62.85 06/01/2019 $7.70 $0.00 $39.95 $15.20

$63.85 12/01/2019 $7.70 $0.00 $40.95 $15.20

$64.84 06/01/2020 $7.70 $0.00 $41.94 $15.20

$65.82 12/01/2020 $7.70 $0.00 $42.92 $15.20

$66.84 06/01/2021 $7.70 $0.00 $43.94 $15.20

$67.85 12/01/2021 $7.70 $0.00 $44.95 $15.20
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 1

$60.90 06/01/2018 $7.70 $0.00 $38.00 $15.20

$61.85 12/01/2018 $7.70 $0.00 $38.95 $15.20

$62.85 06/01/2019 $7.70 $0.00 $39.95 $15.20

$63.85 12/01/2019 $7.70 $0.00 $40.95 $15.20

$64.84 06/01/2020 $7.70 $0.00 $41.94 $15.20

$65.82 12/01/2020 $7.70 $0.00 $42.92 $15.20

$66.84 06/01/2021 $7.70 $0.00 $43.94 $15.20

$67.85 12/01/2021 $7.70 $0.00 $44.95 $15.20
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 1

$61.05 06/01/2018 $7.70 $0.00 $38.15 $15.20

$62.00 12/01/2018 $7.70 $0.00 $39.10 $15.20

$63.00 06/01/2019 $7.70 $0.00 $40.10 $15.20

$64.00 12/01/2019 $7.70 $0.00 $41.10 $15.20
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 1

$61.15 06/01/2018 $7.70 $0.00 $38.25 $15.20

$62.10 12/01/2018 $7.70 $0.00 $39.20 $15.20

$63.10 06/01/2019 $7.70 $0.00 $40.20 $15.20

$64.10 12/01/2019 $7.70 $0.00 $41.20 $15.20

$65.09 06/01/2020 $7.70 $0.00 $42.19 $15.20

$66.07 12/01/2020 $7.70 $0.00 $43.17 $15.20

$67.09 06/01/2021 $7.70 $0.00 $44.19 $15.20

$68.10 12/01/2021 $7.70 $0.00 $45.20 $15.20
For apprentice rates see "Apprentice- LABORER"

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 1

$60.90 06/01/2018 $7.70 $0.00 $38.00 $15.20

$61.85 12/01/2018 $7.70 $0.00 $38.95 $15.20

$62.85 06/01/2019 $7.70 $0.00 $39.95 $15.20

$63.85 12/01/2019 $7.70 $0.00 $40.95 $15.20

$64.84 06/01/2020 $7.70 $0.00 $41.94 $15.20

$65.82 12/01/2020 $7.70 $0.00 $42.92 $15.20

$66.84 06/01/2021 $7.70 $0.00 $43.94 $15.20

$67.85 12/01/2021 $7.70 $0.00 $44.95 $15.20
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 1

$60.90 06/01/2018 $7.70 $0.00 $38.00 $15.20

$61.85 12/01/2018 $7.70 $0.00 $38.95 $15.20

$62.85 06/01/2019 $7.70 $0.00 $39.95 $15.20

$63.85 12/01/2019 $7.70 $0.00 $40.95 $15.20

$64.84 06/01/2020 $7.70 $0.00 $41.94 $15.20

$65.82 12/01/2020 $7.70 $0.00 $42.92 $15.20

$66.84 06/01/2021 $7.70 $0.00 $43.94 $15.20

$67.85 12/01/2021 $7.70 $0.00 $44.95 $15.20
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LASER BEAM OPERATOR
LABORERS - ZONE 1

$61.15 06/01/2018 $7.70 $0.00 $38.25 $15.20

$62.10 12/01/2018 $7.70 $0.00 $39.20 $15.20

$63.10 06/01/2019 $7.70 $0.00 $40.20 $15.20

$64.10 12/01/2019 $7.70 $0.00 $41.20 $15.20

$65.09 06/01/2020 $7.70 $0.00 $42.19 $15.20

$66.07 12/01/2020 $7.70 $0.00 $43.17 $15.20

$67.09 06/01/2021 $7.70 $0.00 $44.19 $15.20

$68.10 12/01/2021 $7.70 $0.00 $45.20 $15.20
For apprentice rates see "Apprentice- LABORER"

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$68.91 02/01/2018 $10.75 $0.00 $39.82 $18.34

$70.12 08/01/2018 $10.75 $0.00 $40.90 $18.47

$70.63 02/01/2019 $10.75 $0.00 $41.41 $18.47

$71.85 08/01/2019 $10.75 $0.00 $42.49 $18.61

$72.36 02/01/2020 $10.75 $0.00 $43.00 $18.61

$73.59 08/01/2020 $10.75 $0.00 $44.08 $18.76

$74.10 02/01/2021 $10.75 $0.00 $44.59 $18.76

$75.38 08/01/2021 $10.75 $0.00 $45.71 $18.92

$75.85 02/01/2022 $10.75 $0.00 $46.18 $18.92

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.91 $10.75 $18.34 $0.00 $49.00 50

 2 $23.89 $10.75 $18.34 $0.00 $52.98 60

 3 $27.87 $10.75 $18.34 $0.00 $56.96 70

 4 $31.86 $10.75 $18.34 $0.00 $60.95 80

 5 $35.84 $10.75 $18.34 $0.00 $64.93 90

08/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.45 $10.75 $18.47 $0.00 $49.67 50

 2 $24.54 $10.75 $18.47 $0.00 $53.76 60

 3 $28.63 $10.75 $18.47 $0.00 $57.85 70

 4 $32.72 $10.75 $18.47 $0.00 $61.94 80

 5 $36.81 $10.75 $18.47 $0.00 $66.03 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$82.88 02/01/2018 $10.75 $0.00 $52.10 $20.03

$84.36 08/01/2018 $10.75 $0.00 $53.45 $20.16

$84.98 02/01/2019 $10.75 $0.00 $54.07 $20.16

$86.47 08/01/2019 $10.75 $0.00 $55.42 $20.30

$87.10 02/01/2020 $10.75 $0.00 $56.05 $20.30

$88.60 08/01/2020 $10.75 $0.00 $57.40 $20.45

$89.24 02/01/2021 $10.75 $0.00 $58.04 $20.45

$90.80 08/01/2021 $10.75 $0.00 $59.44 $20.61

$91.37 02/01/2022 $10.75 $0.00 $60.01 $20.61

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.05 $10.75 $20.03 $0.00 $56.83 50

 2 $31.26 $10.75 $20.03 $0.00 $62.04 60

 3 $36.47 $10.75 $20.03 $0.00 $67.25 70

 4 $41.68 $10.75 $20.03 $0.00 $72.46 80

 5 $46.89 $10.75 $20.03 $0.00 $77.67 90

08/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.73 $10.75 $20.16 $0.00 $57.64 50

 2 $32.07 $10.75 $20.16 $0.00 $62.98 60

 3 $37.42 $10.75 $20.16 $0.00 $68.33 70

 4 $42.76 $10.75 $20.16 $0.00 $73.67 80

 5 $48.11 $10.75 $20.16 $0.00 $79.02 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$72.17 12/01/2017 $10.50 $0.00 $46.17 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$72.17 12/01/2017 $10.50 $0.00 $46.17 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 1)
MILLWRIGHTS LOCAL 1121 - Zone 1

$68.82 04/01/2018 $9.90 $0.00 $40.42 $18.50

$69.72 10/01/2018 $9.90 $0.00 $41.32 $18.50

$70.62 04/01/2019 $9.90 $0.00 $42.22 $18.50

Issue Date: Wage Request Number:06/14/2018 Page 20 of 3720180614-027



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 1Apprentice -

04/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.23 $9.90 $5.31 $0.00 $37.44 55

 2 $26.27 $9.90 $15.13 $0.00 $51.30 65

 3 $30.32 $9.90 $16.10 $0.00 $56.32 75

 4 $34.36 $9.90 $17.06 $0.00 $61.32 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 1

$61.15 06/01/2018 $7.70 $0.00 $38.25 $15.20

$62.10 12/01/2018 $7.70 $0.00 $39.20 $15.20

$63.10 06/01/2019 $7.70 $0.00 $40.20 $15.20

$64.10 12/01/2019 $7.70 $0.00 $41.20 $15.20

$65.09 06/01/2020 $7.70 $0.00 $42.19 $15.20

$66.07 12/01/2020 $7.70 $0.00 $43.17 $15.20

$67.09 06/01/2021 $7.70 $0.00 $44.19 $15.20

$68.10 12/01/2021 $7.70 $0.00 $45.20 $15.20
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$49.24 12/01/2017 $10.50 $0.00 $23.24 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$53.40 12/01/2017 $10.50 $0.00 $27.40 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$72.17 12/01/2017 $10.50 $0.00 $46.17 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 1

$77.31 01/01/2018 $8.10 $0.00 $49.66 $19.55

$78.31 07/01/2018 $8.15 $0.00 $50.01 $20.15

$79.36 01/01/2019 $8.15 $0.00 $50.36 $20.85

$80.46 07/01/2019 $8.15 $0.00 $51.46 $20.85

$81.56 01/01/2020 $8.15 $0.00 $52.56 $20.85

$82.66 07/01/2020 $8.15 $0.00 $53.66 $20.85

$83.76 01/01/2021 $8.15 $0.00 $54.76 $20.85
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.83 $8.10 $0.00 $0.00 $32.93 50

 2 $27.31 $8.10 $5.06 $0.00 $40.47 55

 3 $29.80 $8.10 $5.52 $0.00 $43.42 60

 4 $32.28 $8.10 $5.98 $0.00 $46.36 65

 5 $34.76 $8.10 $16.79 $0.00 $59.65 70

 6 $37.25 $8.10 $17.25 $0.00 $62.60 75

 7 $39.73 $8.10 $17.71 $0.00 $65.54 80

 8 $44.69 $8.10 $18.63 $0.00 $71.42 90

07/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.01 $8.15 $0.00 $0.00 $33.16 50

 2 $27.51 $8.15 $5.34 $0.00 $41.00 55

 3 $30.01 $8.15 $5.82 $0.00 $43.98 60

 4 $32.51 $8.15 $6.31 $0.00 $46.97 65

 5 $35.01 $8.15 $17.24 $0.00 $60.40 70

 6 $37.51 $8.15 $17.73 $0.00 $63.39 75

 7 $40.01 $8.15 $18.21 $0.00 $66.37 80

 8 $45.01 $8.15 $19.18 $0.00 $72.34 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1

$74.00 01/01/2018 $8.10 $0.00 $46.35 $19.55

$75.00 07/01/2018 $8.15 $0.00 $46.70 $20.15

$76.05 01/01/2019 $8.15 $0.00 $47.05 $20.85

$77.15 07/01/2019 $8.15 $0.00 $48.15 $20.85

$78.25 01/01/2020 $8.15 $0.00 $49.25 $20.85

$79.35 07/01/2020 $8.15 $0.00 $50.35 $20.85

$80.45 01/01/2021 $8.15 $0.00 $51.45 $20.85
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 1 - Spray/Sandblast - NewApprentice -

01/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.18 $8.10 $0.00 $0.00 $31.28 50

 2 $25.49 $8.10 $5.06 $0.00 $38.65 55

 3 $27.81 $8.10 $5.52 $0.00 $41.43 60

 4 $30.13 $8.10 $5.98 $0.00 $44.21 65

 5 $32.45 $8.10 $16.79 $0.00 $57.34 70

 6 $34.76 $8.10 $17.25 $0.00 $60.11 75

 7 $37.08 $8.10 $17.71 $0.00 $62.89 80

 8 $41.72 $8.10 $18.63 $0.00 $68.45 90

07/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.35 $8.15 $0.00 $0.00 $31.50 50

 2 $25.69 $8.15 $5.34 $0.00 $39.18 55

 3 $28.02 $8.15 $5.82 $0.00 $41.99 60

 4 $30.36 $8.15 $6.31 $0.00 $44.82 65

 5 $32.69 $8.15 $17.24 $0.00 $58.08 70

 6 $35.03 $8.15 $17.73 $0.00 $60.91 75

 7 $37.36 $8.15 $18.21 $0.00 $63.72 80

 8 $42.03 $8.15 $19.18 $0.00 $69.36 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 1

$72.06 01/01/2018 $8.10 $0.00 $44.41 $19.55

$73.06 07/01/2018 $8.15 $0.00 $44.76 $20.15

$74.11 01/01/2019 $8.15 $0.00 $45.11 $20.85

$75.21 07/01/2019 $8.15 $0.00 $46.21 $20.85

$76.31 01/01/2020 $8.15 $0.00 $47.31 $20.85

$77.41 07/01/2020 $8.15 $0.00 $48.41 $20.85

$78.51 01/01/2021 $8.15 $0.00 $49.51 $20.85

Issue Date: Wage Request Number:06/14/2018 Page 23 of 3720180614-027



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 1 - Spray/Sandblast - RepaintApprentice -

01/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.21 $8.10 $0.00 $0.00 $30.31 50

 2 $24.43 $8.10 $5.06 $0.00 $37.59 55

 3 $26.65 $8.10 $5.52 $0.00 $40.27 60

 4 $28.87 $8.10 $5.98 $0.00 $42.95 65

 5 $31.09 $8.10 $16.79 $0.00 $55.98 70

 6 $33.31 $8.10 $17.25 $0.00 $58.66 75

 7 $35.53 $8.10 $17.71 $0.00 $61.34 80

 8 $39.97 $8.10 $18.63 $0.00 $66.70 90

07/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.38 $8.15 $0.00 $0.00 $30.53 50

 2 $24.62 $8.15 $5.34 $0.00 $38.11 55

 3 $26.86 $8.15 $5.82 $0.00 $40.83 60

 4 $29.09 $8.15 $6.31 $0.00 $43.55 65

 5 $31.33 $8.15 $17.24 $0.00 $56.72 70

 6 $33.57 $8.15 $17.73 $0.00 $59.45 75

 7 $35.81 $8.15 $18.21 $0.00 $62.17 80

 8 $40.28 $8.15 $19.18 $0.00 $67.61 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (TRAFFIC MARKINGS)
LABORERS - ZONE 1

$60.90 06/01/2018 $7.70 $0.00 $38.00 $15.20

$61.85 12/01/2018 $7.70 $0.00 $38.95 $15.20

$62.85 06/01/2019 $7.70 $0.00 $39.95 $15.20

$63.85 12/01/2019 $7.70 $0.00 $40.95 $15.20

$64.84 06/01/2020 $7.70 $0.00 $41.94 $15.20

$65.82 12/01/2020 $7.70 $0.00 $42.92 $15.20

$66.84 06/01/2021 $7.70 $0.00 $43.94 $15.20

$67.85 12/01/2021 $7.70 $0.00 $44.95 $15.20
For Apprentice rates see "Apprentice- LABORER"

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1

$72.60 01/01/2018 $8.10 $0.00 $44.95 $19.55

$73.60 07/01/2018 $8.15 $0.00 $45.30 $20.15

$74.65 01/01/2019 $8.15 $0.00 $45.65 $20.85

$75.75 07/01/2019 $8.15 $0.00 $46.75 $20.85

$76.85 01/01/2020 $8.15 $0.00 $47.85 $20.85

$77.95 07/01/2020 $8.15 $0.00 $48.95 $20.85

$79.05 01/01/2021 $8.15 $0.00 $50.05 $20.85
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 1 - BRUSH NEWApprentice -

01/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.48 $8.10 $0.00 $0.00 $30.58 50

 2 $24.72 $8.10 $5.06 $0.00 $37.88 55

 3 $26.97 $8.10 $5.52 $0.00 $40.59 60

 4 $29.22 $8.10 $5.98 $0.00 $43.30 65

 5 $31.47 $8.10 $16.79 $0.00 $56.36 70

 6 $33.71 $8.10 $17.25 $0.00 $59.06 75

 7 $35.96 $8.10 $17.71 $0.00 $61.77 80

 8 $40.46 $8.10 $18.63 $0.00 $67.19 90

07/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.65 $8.15 $0.00 $0.00 $30.80 50

 2 $24.92 $8.15 $5.34 $0.00 $38.41 55

 3 $27.18 $8.15 $5.82 $0.00 $41.15 60

 4 $29.45 $8.15 $6.31 $0.00 $43.91 65

 5 $31.71 $8.15 $17.24 $0.00 $57.10 70

 6 $33.98 $8.15 $17.73 $0.00 $59.86 75

 7 $36.24 $8.15 $18.21 $0.00 $62.60 80

 8 $40.77 $8.15 $19.18 $0.00 $68.10 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 1

$70.66 01/01/2018 $8.10 $0.00 $43.01 $19.55

$71.66 07/01/2018 $8.15 $0.00 $43.36 $20.15

$72.71 01/01/2019 $8.15 $0.00 $43.71 $20.85

$73.81 07/01/2019 $8.15 $0.00 $44.81 $20.85

$74.91 01/01/2020 $8.15 $0.00 $45.91 $20.85

$76.01 07/01/2020 $8.15 $0.00 $47.01 $20.85

$77.11 01/01/2021 $8.15 $0.00 $48.11 $20.85
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 1 - BRUSH REPAINTApprentice -

01/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.51 $8.10 $0.00 $0.00 $29.61 50

 2 $23.66 $8.10 $5.06 $0.00 $36.82 55

 3 $25.81 $8.10 $5.52 $0.00 $39.43 60

 4 $27.96 $8.10 $5.98 $0.00 $42.04 65

 5 $30.11 $8.10 $16.79 $0.00 $55.00 70

 6 $32.26 $8.10 $17.25 $0.00 $57.61 75

 7 $34.41 $8.10 $17.71 $0.00 $60.22 80

 8 $38.71 $8.10 $18.63 $0.00 $65.44 90

07/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.68 $8.15 $0.00 $0.00 $29.83 50

 2 $23.85 $8.15 $5.34 $0.00 $37.34 55

 3 $26.02 $8.15 $5.82 $0.00 $39.99 60

 4 $28.18 $8.15 $6.31 $0.00 $42.64 65

 5 $30.35 $8.15 $17.24 $0.00 $55.74 70

 6 $32.52 $8.15 $17.73 $0.00 $58.40 75

 7 $34.69 $8.15 $18.21 $0.00 $61.05 80

 8 $39.02 $8.15 $19.18 $0.00 $66.35 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$54.88 12/01/2016 $10.91 $0.00 $33.08 $10.89

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$75.32 08/01/2017 $9.90 $0.00 $44.27 $21.15

$77.62 08/01/2018 $9.90 $0.00 $46.57 $21.15

$79.99 08/01/2019 $9.90 $0.00 $48.94 $21.15
For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$75.32 08/01/2017 $9.90 $0.00 $44.27 $21.15

$77.62 08/01/2018 $9.90 $0.00 $46.57 $21.15

$79.99 08/01/2019 $9.90 $0.00 $48.94 $21.15
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.14 $9.90 $21.15 $0.00 $53.19 50

 2 $26.56 $9.90 $21.15 $0.00 $57.61 60

 3 $30.99 $9.90 $21.15 $0.00 $62.04 70

 4 $33.20 $9.90 $21.15 $0.00 $64.25 75

 5 $35.42 $9.90 $21.15 $0.00 $66.47 80

 6 $35.42 $9.90 $21.15 $0.00 $66.47 80

 7 $39.84 $9.90 $21.15 $0.00 $70.89 90

 8 $39.84 $9.90 $21.15 $0.00 $70.89 90

08/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.29 $9.90 $21.15 $0.00 $54.34 50

 2 $27.94 $9.90 $21.15 $0.00 $58.99 60

 3 $32.60 $9.90 $21.15 $0.00 $63.65 70

 4 $34.93 $9.90 $21.15 $0.00 $65.98 75

 5 $37.26 $9.90 $21.15 $0.00 $68.31 80

 6 $37.26 $9.90 $21.15 $0.00 $68.31 80

 7 $41.91 $9.90 $21.15 $0.00 $72.96 90

 8 $41.91 $9.90 $21.15 $0.00 $72.96 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537

$80.13 09/01/2017 $9.95 $0.00 $51.44 $18.74

$81.63 09/01/2018 $9.95 $0.00 $52.94 $18.74

$83.13 09/01/2019 $9.95 $0.00 $54.44 $18.74

$84.63 09/01/2020 $9.95 $0.00 $55.94 $18.74
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPEFITTER - Local 537Apprentice -

09/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.58 $9.95 $7.75 $0.00 $38.28 40

 2 $23.15 $9.95 $18.74 $0.00 $51.84 45

 3 $30.86 $9.95 $18.74 $0.00 $59.55 60

 4 $36.01 $9.95 $18.74 $0.00 $64.70 70

 5 $41.15 $9.95 $18.74 $0.00 $69.84 80

09/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.18 $9.95 $7.75 $0.00 $38.88 40

 2 $23.82 $9.95 $18.74 $0.00 $52.51 45

 3 $31.76 $9.95 $18.74 $0.00 $60.45 60

 4 $37.06 $9.95 $18.74 $0.00 $65.75 70

 5 $42.35 $9.95 $18.74 $0.00 $71.04 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER
LABORERS - ZONE 1

$61.15 06/01/2018 $7.70 $0.00 $38.25 $15.20

$62.10 12/01/2018 $7.70 $0.00 $39.20 $15.20

$63.10 06/01/2019 $7.70 $0.00 $40.20 $15.20

$64.10 12/01/2019 $7.70 $0.00 $41.20 $15.20

$65.09 06/01/2020 $7.70 $0.00 $42.19 $15.20

$66.07 12/01/2020 $7.70 $0.00 $43.17 $15.20

$67.09 06/01/2021 $7.70 $0.00 $44.19 $15.20

$68.10 12/01/2021 $7.70 $0.00 $45.20 $15.20
For apprentice rates see "Apprentice- LABORER"

PLUMBERS & GASFITTERS
PLUMBERS & GASFITTERS LOCAL 12

$82.02 03/01/2018 $11.57 $0.00 $54.69 $15.76

$83.52 09/01/2018 $11.57 $0.00 $56.19 $15.76

$85.02 03/01/2019 $11.57 $0.00 $57.69 $15.76

$86.52 09/01/2019 $11.57 $0.00 $59.19 $15.76

$88.02 03/01/2020 $11.57 $0.00 $60.69 $15.76

$89.52 09/01/2020 $11.57 $0.00 $62.19 $15.76

$91.02 03/01/2021 $11.57 $0.00 $63.69 $15.76
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBER/GASFITTER - Local 12Apprentice -

03/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.14 $11.57 $5.72 $0.00 $36.43 35

 2 $21.88 $11.57 $6.49 $0.00 $39.94 40

 3 $30.08 $11.57 $8.81 $0.00 $50.46 55

 4 $35.55 $11.57 $10.36 $0.00 $57.48 65

 5 $41.02 $11.57 $11.90 $0.00 $64.49 75

09/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.67 $11.57 $5.72 $0.00 $36.96 35

 2 $22.48 $11.57 $6.49 $0.00 $40.54 40

 3 $30.90 $11.57 $8.82 $0.00 $51.29 55

 4 $36.52 $11.57 $10.36 $0.00 $58.45 65

 5 $42.14 $11.57 $11.90 $0.00 $65.61 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$61.00, Step5 with lic$67.99

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$80.13 09/01/2017 $9.95 $0.00 $51.44 $18.74

$81.63 09/01/2018 $9.95 $0.00 $52.94 $18.74

$83.13 09/01/2019 $9.95 $0.00 $54.44 $18.74

$84.63 09/01/2020 $9.95 $0.00 $55.94 $18.74
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 1

$61.15 06/01/2018 $7.70 $0.00 $38.25 $15.20

$62.10 12/01/2018 $7.70 $0.00 $39.20 $15.20

$63.10 06/01/2019 $7.70 $0.00 $40.20 $15.20

$64.10 12/01/2019 $7.70 $0.00 $41.20 $15.20

$65.09 06/01/2020 $7.70 $0.00 $42.19 $15.20

$66.07 12/01/2020 $7.70 $0.00 $43.17 $15.20

$67.09 06/01/2021 $7.70 $0.00 $44.19 $15.20

$68.10 12/01/2021 $7.70 $0.00 $45.20 $15.20
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER
LABORERS - ZONE 1

$61.90 06/01/2018 $7.70 $0.00 $39.00 $15.20

$62.85 12/01/2018 $7.70 $0.00 $39.95 $15.20

$63.85 06/01/2019 $7.70 $0.00 $40.95 $15.20

$64.85 12/01/2019 $7.70 $0.00 $41.95 $15.20

$65.84 06/01/2020 $7.70 $0.00 $42.94 $15.20

$66.82 12/01/2020 $7.70 $0.00 $43.92 $15.20

$67.84 06/01/2021 $7.70 $0.00 $44.94 $15.20

$68.85 12/01/2021 $7.70 $0.00 $45.95 $15.20
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$72.63 12/01/2017 $10.50 $0.00 $46.63 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$72.63 12/01/2017 $10.50 $0.00 $46.63 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$57.80 12/01/2017 $10.50 $0.00 $31.80 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY MIX CONCRETE DRIVERS after 4/30/10

(Drivers Hired After 4/30/2010)TEAMSTERS LOCAL 25c

$46.38 07/01/2017 $8.48 $0.00 $28.18 $9.72

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 25c

$47.68 07/01/2017 $8.48 $0.00 $29.48 $9.72

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$72.17 12/01/2017 $10.50 $0.00 $46.17 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 1

$61.15 06/01/2018 $7.70 $0.00 $38.25 $15.20

$62.10 12/01/2018 $7.70 $0.00 $39.20 $15.20

$63.10 06/01/2019 $7.70 $0.00 $40.20 $15.20

$64.10 12/01/2019 $7.70 $0.00 $41.20 $15.20

$65.09 06/01/2020 $7.70 $0.00 $42.19 $15.20

$66.07 12/01/2020 $7.70 $0.00 $43.17 $15.20

$67.09 06/01/2021 $7.70 $0.00 $44.19 $15.20

$68.10 12/01/2021 $7.70 $0.00 $45.20 $15.20
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$72.17 12/01/2017 $10.50 $0.00 $46.17 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$68.51 02/01/2018 $11.35 $0.00 $42.36 $14.80

$69.61 08/01/2018 $11.35 $0.00 $43.46 $14.80

$70.76 02/01/2019 $11.35 $0.00 $44.61 $14.80
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 33Apprentice -

02/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.18 $11.35 $3.44 $0.00 $35.97 50

 2 $25.42 $11.35 $14.80 $0.00 $51.57 60

 3 $27.53 $11.35 $14.80 $0.00 $53.68 65

 4 $31.77 $11.35 $14.80 $0.00 $57.92 75

 5 $36.01 $11.35 $14.80 $0.00 $62.16 85

08/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.73 $11.35 $3.44 $0.00 $36.52 50

 2 $26.08 $11.35 $14.80 $0.00 $52.23 60

 3 $28.25 $11.35 $14.80 $0.00 $54.40 65

 4 $32.60 $11.35 $14.80 $0.00 $58.75 75

 5 $36.94 $11.35 $14.80 $0.00 $63.09 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     (Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$68.76 02/01/2018 $11.35 $0.00 $42.61 $14.80

$69.86 08/01/2018 $11.35 $0.00 $43.71 $14.80

$71.01 02/01/2019 $11.35 $0.00 $44.86 $14.80
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$82.84 02/01/2018 $12.20 $2.41 $44.11 $24.12
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

02/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.64 $12.20 $5.61 $0.00 $35.45 40

 2 $17.64 $12.20 $5.61 $0.00 $35.45 40

 3 $19.85 $12.20 $10.85 $1.29 $44.19 45

 4 $19.85 $12.20 $10.85 $1.29 $44.19 45

 5 $22.06 $12.20 $11.80 $1.38 $47.44 50

 6 $22.06 $12.20 $12.05 $1.39 $47.70 50

 7 $26.47 $12.20 $13.70 $1.57 $53.94 60

 8 $28.67 $12.20 $14.65 $1.67 $57.19 65

 9 $33.08 $12.20 $16.56 $1.86 $63.70 75

 10 $37.49 $12.20 $17.96 $2.03 $69.68 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SIGN ERECTOR
PAINTERS LOCAL 35 - ZONE 1

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05

SIGN ERECTOR - Local 35 Zone 1Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$55.34 12/01/2016 $10.91 $0.00 $33.54 $10.89

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$55.63 12/01/2016 $10.91 $0.00 $33.83 $10.89
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$85.05 03/01/2018 $9.12 $0.00 $57.78 $18.15

$86.55 10/01/2018 $9.12 $0.00 $59.28 $18.15

$87.10 01/01/2019 $9.47 $0.00 $59.28 $18.35

$88.60 03/01/2019 $9.47 $0.00 $60.78 $18.35

$90.10 10/01/2019 $9.47 $0.00 $62.28 $18.35

$91.60 03/01/2020 $9.47 $0.00 $63.78 $18.35

$93.10 10/01/2020 $9.47 $0.00 $65.28 $18.35

$94.60 03/01/2021 $9.47 $0.00 $66.78 $18.35

SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

03/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.22 $9.12 $8.90 $0.00 $38.24 35

 2 $23.11 $9.12 $8.90 $0.00 $41.13 40

 3 $26.00 $9.12 $8.90 $0.00 $44.02 45

 4 $28.89 $9.12 $8.90 $0.00 $46.91 50

 5 $31.78 $9.12 $8.90 $0.00 $49.80 55

 6 $34.67 $9.12 $10.40 $0.00 $54.19 60

 7 $37.56 $9.12 $10.40 $0.00 $57.08 65

 8 $40.45 $9.12 $10.40 $0.00 $59.97 70

 9 $43.34 $9.12 $10.40 $0.00 $62.86 75

 10 $46.22 $9.12 $10.40 $0.00 $65.74 80

10/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.75 $9.12 $8.90 $0.00 $38.77 35

 2 $23.71 $9.12 $8.90 $0.00 $41.73 40

 3 $26.68 $9.12 $8.90 $0.00 $44.70 45

 4 $29.64 $9.12 $8.90 $0.00 $47.66 50

 5 $32.60 $9.12 $8.90 $0.00 $50.62 55

 6 $35.57 $9.12 $10.40 $0.00 $55.09 60

 7 $38.53 $9.12 $10.40 $0.00 $58.05 65

 8 $41.50 $9.12 $10.40 $0.00 $61.02 70

 9 $44.46 $9.12 $10.40 $0.00 $63.98 75

 10 $47.42 $9.12 $10.40 $0.00 $66.94 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$72.17 12/01/2017 $10.50 $0.00 $46.17 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$72.17 12/01/2017 $10.50 $0.00 $46.17 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$66.54 03/01/2018 $13.00 $0.00 $37.61 $15.93

$67.47 09/01/2018 $13.00 $0.00 $38.51 $15.96

$68.38 03/01/2019 $13.00 $0.00 $39.40 $15.98

TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

03/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.04 $13.00 $0.45 $0.00 $28.49 40

 2 $15.04 $13.00 $0.45 $0.00 $28.49 40

 3 $16.92 $13.00 $12.74 $0.00 $42.66 45

 4 $16.92 $13.00 $12.74 $0.00 $42.66 45

 5 $18.81 $13.00 $13.03 $0.00 $44.84 50

 6 $20.69 $13.00 $13.32 $0.00 $47.01 55

 7 $22.57 $13.00 $13.61 $0.00 $49.18 60

 8 $24.45 $13.00 $13.90 $0.00 $51.35 65

 9 $26.33 $13.00 $14.19 $0.00 $53.52 70

 10 $28.21 $13.00 $14.48 $0.00 $55.69 75

09/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.40 $13.00 $0.46 $0.00 $28.86 40

 2 $15.40 $13.00 $0.46 $0.00 $28.86 40

 3 $17.33 $13.00 $12.75 $0.00 $43.08 45

 4 $17.33 $13.00 $12.75 $0.00 $43.08 45

 5 $19.26 $13.00 $13.05 $0.00 $45.31 50

 6 $21.18 $13.00 $13.34 $0.00 $47.52 55

 7 $23.11 $13.00 $13.62 $0.00 $49.73 60

 8 $25.03 $13.00 $13.92 $0.00 $51.95 65

 9 $26.96 $13.00 $14.21 $0.00 $54.17 70

 10 $28.88 $13.00 $14.50 $0.00 $56.38 75

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$81.78 02/01/2018 $10.75 $0.00 $51.00 $20.03

$83.26 08/01/2018 $10.75 $0.00 $52.35 $20.16

$83.90 02/01/2019 $10.75 $0.00 $52.99 $20.16

$85.39 08/01/2019 $10.75 $0.00 $54.34 $20.30

$86.03 02/01/2020 $10.75 $0.00 $54.98 $20.30

$87.53 08/01/2020 $10.75 $0.00 $56.33 $20.45

$88.17 02/01/2021 $10.75 $0.00 $56.97 $20.45

$89.73 08/01/2021 $10.75 $0.00 $58.37 $20.61

$90.32 02/01/2022 $10.75 $0.00 $58.96 $20.61
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.50 $10.75 $20.03 $0.00 $56.28 50

 2 $30.60 $10.75 $20.03 $0.00 $61.38 60

 3 $35.70 $10.75 $20.03 $0.00 $66.48 70

 4 $40.80 $10.75 $20.03 $0.00 $71.58 80

 5 $45.90 $10.75 $20.03 $0.00 $76.68 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$62.45 06/01/2018 $7.70 $0.00 $39.35 $15.40

$63.40 12/01/2018 $7.70 $0.00 $40.30 $15.40

$64.40 06/01/2019 $7.70 $0.00 $41.30 $15.40

$65.40 12/01/2019 $7.70 $0.00 $42.30 $15.40

$66.39 06/01/2020 $7.70 $0.00 $43.29 $15.40

$67.37 12/01/2020 $7.70 $0.00 $44.27 $15.40

$68.39 06/01/2021 $7.70 $0.00 $45.29 $15.40

$69.40 12/01/2021 $7.70 $0.00 $46.30 $15.40
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$61.17 06/01/2018 $7.70 $0.00 $38.07 $15.40

$62.12 12/01/2018 $7.70 $0.00 $39.02 $15.40

$63.12 06/01/2019 $7.70 $0.00 $40.02 $15.40

$64.12 12/01/2019 $7.70 $0.00 $41.02 $15.40

$65.11 06/01/2020 $7.70 $0.00 $42.01 $15.40

$66.09 12/01/2020 $7.70 $0.00 $42.99 $15.40

$67.11 06/01/2021 $7.70 $0.00 $44.01 $15.40

$68.12 12/01/2021 $7.70 $0.00 $45.02 $15.40
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$61.05 06/01/2018 $7.70 $0.00 $37.95 $15.40

$62.00 12/01/2018 $7.70 $0.00 $38.90 $15.40

$63.00 06/01/2019 $7.70 $0.00 $39.90 $15.40

$64.00 12/01/2019 $7.70 $0.00 $40.90 $15.40

$64.99 06/01/2020 $7.70 $0.00 $41.89 $15.40

$65.97 12/01/2020 $7.70 $0.00 $42.87 $15.40

$66.99 06/01/2021 $7.70 $0.00 $43.89 $15.40

$68.00 12/01/2021 $7.70 $0.00 $44.90 $15.40
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$72.17 12/01/2017 $10.50 $0.00 $46.17 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$55.92 12/01/2016 $10.91 $0.00 $34.12 $10.89
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$73.73 06/01/2018 $7.70 $0.00 $50.23 $15.80

$74.68 12/01/2018 $7.70 $0.00 $51.18 $15.80

$75.68 06/01/2019 $7.70 $0.00 $52.18 $15.80

$76.68 12/01/2019 $7.70 $0.00 $53.18 $15.80

$77.67 06/01/2020 $7.70 $0.00 $54.17 $15.80

$78.65 12/01/2020 $7.70 $0.00 $55.15 $15.80

$79.67 06/01/2021 $7.70 $0.00 $56.17 $15.80

$80.68 12/01/2021 $7.70 $0.00 $57.18 $15.80
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$75.73 06/01/2018 $7.70 $0.00 $52.23 $15.80

$76.68 12/01/2018 $7.70 $0.00 $53.18 $15.80

$77.68 06/01/2019 $7.70 $0.00 $54.18 $15.80

$78.68 12/01/2019 $7.70 $0.00 $55.18 $15.80

$79.67 06/01/2020 $7.70 $0.00 $56.17 $15.80

$80.65 12/01/2020 $7.70 $0.00 $57.15 $15.80

$81.67 06/01/2021 $7.70 $0.00 $58.17 $15.80

$82.68 12/01/2021 $7.70 $0.00 $59.18 $15.80
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$65.80 06/01/2018 $7.70 $0.00 $42.30 $15.80

$66.75 12/01/2018 $7.70 $0.00 $43.25 $15.80

$67.75 06/01/2019 $7.70 $0.00 $44.25 $15.80

$68.75 12/01/2019 $7.70 $0.00 $45.25 $15.80

$69.74 06/01/2020 $7.70 $0.00 $46.24 $15.80

$70.72 12/01/2020 $7.70 $0.00 $47.22 $15.80

$71.74 06/01/2021 $7.70 $0.00 $48.24 $15.80

$72.75 12/01/2021 $7.70 $0.00 $49.25 $15.80
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$67.80 06/01/2018 $7.70 $0.00 $44.30 $15.80

$68.75 12/01/2018 $7.70 $0.00 $45.25 $15.80

$69.75 06/01/2019 $7.70 $0.00 $46.25 $15.80

$70.75 12/01/2019 $7.70 $0.00 $47.25 $15.80

$71.74 06/01/2020 $7.70 $0.00 $48.24 $15.80

$72.72 12/01/2020 $7.70 $0.00 $49.22 $15.80

$73.74 06/01/2021 $7.70 $0.00 $50.24 $15.80

$74.75 12/01/2021 $7.70 $0.00 $51.25 $15.80
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$55.34 12/01/2016 $10.91 $0.00 $33.54 $10.89

WAGON DRILL OPERATOR
LABORERS - ZONE 1

$61.15 06/01/2018 $7.70 $0.00 $38.25 $15.20

$62.10 12/01/2018 $7.70 $0.00 $39.20 $15.20

$63.10 06/01/2019 $7.70 $0.00 $40.20 $15.20

$64.10 12/01/2019 $7.70 $0.00 $41.20 $15.20

$65.09 06/01/2020 $7.70 $0.00 $42.19 $15.20

$66.07 12/01/2020 $7.70 $0.00 $43.17 $15.20

$67.09 06/01/2021 $7.70 $0.00 $44.19 $15.20

$68.10 12/01/2021 $7.70 $0.00 $45.20 $15.20
For apprentice rates see "Apprentice- LABORER"

Issue Date: Wage Request Number:06/14/2018 Page 36 of 3720180614-027



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
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WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$72.63 12/01/2017 $10.50 $0.00 $46.63 $15.50

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$82.02 03/01/2018 $11.57 $0.00 $54.69 $15.76

$83.52 09/01/2018 $11.57 $0.00 $56.19 $15.76

$85.02 03/01/2019 $11.57 $0.00 $57.69 $15.76

$86.52 09/01/2019 $11.57 $0.00 $59.19 $15.76

$88.02 03/01/2020 $11.57 $0.00 $60.69 $15.76

$89.52 09/01/2020 $11.57 $0.00 $62.19 $15.76

$91.02 03/01/2021 $11.57 $0.00 $63.69 $15.76
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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GENERAL TERMS AND CONDITIONS OF THE CONTRACT 

FOR CONSTRUCTION, RECONSTRUCTION, INSTALLATION, 
DEMOLITION, MAINTENANCE, OR REPAIR OF ANY 

PUBLIC BUILDING OR PUBLIC WORK  
IN THE TOWN OF BELMONT 

 

ARTICLE 1: DEFINITIONS 
 

1.1. In General. 
 

1.1.1. Well-known meanings.  When words or phrases that have a 
well-known technical, or construction industry, or trade meaning are used in the 
Contract Documents, such words or phrases shall be interpreted in accordance with 
that meaning, unless otherwise stated. 
 

1.1.2. Capitalization.  The words and terms defined in this Article are 
capitalized in these General Terms and Conditions of the Contract.  Other capitalized 
words may refer to a specific document found in the Contract Documents. 

 
1.1.3. Persons.  Whenever the word person or persons is used, it includes, 

unless otherwise stated, entity or entities, respectively, including, but not limited to, 
corporations, partnerships, and joint venturers. 

 
1.1.4. Singular and Plural.  The following terms have the meanings 

indicated which are applicable to both the singular and the plural thereof. 
 

1.2. Definitions. 
  

1.2.1. Agreement. The Agreement is the written document between the 
Town and the Contractor which is titled: Agreement between the Town of Belmont 
and the Contractor, which is the executed portion of the Contract, and which forms a 
part of the Contract.  The Agreement also includes all documents required to be 
attached thereto, including, but not limited to, the performance bond, the labor and 
materials or payment bonds, certificates of insurance, and all Modifications of the 
Agreement. 

 
1.2.2. Architect’s Supplemental Instructions.  Architect’s Supplemental 

Instruction (ASI) is a written order issued by the Design Professional which orders 
minor changes in the Work, but which does not involve a change in the Contract Sum 
or the Contract Time.   

 
1.2.2. Change Order. A Change Order is a document which is signed by the 

Contractor, the Design Professional, and the Town; which is directed to the 
Contractor; which authorizes the Contractor to make an addition to, a deletion from 
or a revision in the Work, or an adjustment in the Contract Sum or in the Contract 
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Time; and which is issued on or after the date of the Agreement between the 
Contractor and the Town. 

 
 1.2.3. Claim. A Claim is a dispute, demand, or assertion by one of the parties 
arising out of or relating to the Contract for which such party is seeking relief. 

 
1.2.4. Contract. The Contract consists of all the Contract Documents.  The 

Contract represents the entire and integrated agreement between the parties hereto 
and supersedes prior negotiations, representations, or agreements, either written or 
oral.  The Contract may be amended or modified only by a Modification to the 
Contract signed by both parties. 

 
1.2.5. Contract Documents. The Contract Documents consist of the 

Agreement; the notice of award of the Contract; the Notice to Proceed; the entire 
Project Manual; Change Orders; Construction Change Directives; the Contractor's 
Bid and all accompanying documents; and the Design Professional’s written 
interpretations and clarifications issued on or after the issuance of the Notice to 
Proceed. Shop Drawing submittals and reports or drawings utilized by the Design   
Professional in preparing the Contract Documents are not Contract Documents. 

 
1.2.6. Contractor. The Contractor is the person who is awarded the 

Contract for the Project herein pursuant to M.G.L. c. 149, §44A or M.G.L. c. 39, 
§39M; and is identified in the Agreement as such.  The term “Contractor” is 
intended to include the Contractor as well as its authorized representative(s). 

 
1.2.7. Contract Sum. The Contract Sum is the total amount stated in the 

Agreement payable by the Town to the Contractor for the completion of the Work in 
accordance with the Contract Documents. 

 
1.2.8. Contract Time. Unless otherwise provided, the Contract Time is the 

number of days allotted in the Contract Documents or the dates stated in the 
Agreement, including authorized adjustments, for Substantial Completion.  We 
usually put a contract end date that is beyond the date of substantial completion.  

 
1.2.9. Coordination Drawings. Coordination Drawings are those drawings, 

which are prepared by the Contractor or a Subcontractor that show the exact 
alignment, physical locations, and configuration of the mechanical, electrical, and fire 
protection installations. 

 
1.2.10. Day. The term “day” shall mean calendar day unless otherwise stated. 
 
1.2.11. Design Professional. The Design Professional is the person lawfully 

licensed to practice architecture, engineering, or landscape architecture and has been 
selected by the Town to administer the Contract.  The term “Design Professional,” 
while referred to in the singular, means the Design Professional and/or the Design 
Professional’s representative.  For the purposes of this contract, the Design 
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Professional’s representative is the Belmont Facility Director or designee. 
 

 
1.2.12. Final Completion. Final Completion is the point in time when the 

Design Professional finds that the Work has been fully completed in accordance with 
the Contract Documents.  Final Completion shall be no later than thirty (30) days 
after Substantial Completion. 

 
1.2.14. General Requirements. General Requirements refer to Sections of 

Division 1 of the Specifications. 
 
1.2.15. Modification. A Modification is a written instrument that amends the 

Contract after execution of the Agreement.   
 
1.2.16. Notice to Proceed. A Notice to Proceed is a written notice given by 

the Town, or the Design Professional, to the Contractor fixing the date on which the 
Contract Time will begin to run and on which the Contractor shall start to perform 
its obligations under the Contract Documents. 

 
1.2.17. Plans. The Plans are the drawings which are the graphic and pictorial 

portions of the Contract Documents, wherever located and whenever issued, showing 
the design, location, dimensions, scope, extent, and character of the Work to be 
furnished and performed by the Contractor and which have been prepared or 
approved by the Design Professional. 

 
1.2.18. Product Data. Product Data are illustrations, standard schedules, 

performance charts, instructions, brochures, diagrams, and other information 
furnished by the Contractor to illustrate materials or equipment for some portion of 
the Work.  Product Data are not considered part of the Contract Documents. 

 
1.2.19. Project. The Project is the total Work to be provided under the 

Contract Documents and may be the whole or a part as indicated elsewhere in the 
Contract Documents and may include construction by the Town or by separate 
contractors.  The Project is the Work described in the invitation to bid (advertisement) 
and Specifications and illustrated by the Plans, including any Modifications. 

 
1.2.20. Project Manual. The Project Manual is the entire set of bidding 

documents which includes, but is not limited to, the invitation to bid (advertisement), 
the instructions to bidders, all of the forms, the wage rates, all City and state 
requirements, the General Terms and Conditions of the Contract, any supplementary 
conditions thereto, the Plans, the Specifications, and all addenda. 

 
1.2.21. Proposed Change Order. A Proposed Change Order is a Change 

Order that has been submitted by the Contractor to the Design Professional, is 
under review, and has not been approved by the Town. 
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1.2.22. Samples. Samples are physical examples of materials, equipment, or 
workmanship that are representative of some portion of the Work and which establish 
the standards by which such portion of the Work will be judged.  Samples are not 
considered part of the Contract Documents. 

 
1.2.23. Shop Drawings. Shop Drawings are all drawings, diagrams, 

illustrations, schedules, and other information that are specifically prepared or 
assembled by or for the Contractor and submitted by the Contractor to illustrate 
some portion of the Work.  Shop Drawings are not considered part of the Contract 
Documents.  

 
1.2.24. Site. The Site is the location of the Project and of the Work. 
 
1.2.25. Specifications. Specifications are those portions of the Contract 

Documents consisting of written technical descriptions of materials, equipment, 
construction systems, standards, and workmanship as applied to the Work and certain 
administrative details applicable thereto. 

 
1.2.26. Subcontractor. A Subcontractor is a person who contracts directly 

with the Contractor, unless otherwise stated.   
 

1.2.27. Submittals. Submittals are those Shop Drawings, Product Data, 
Samples, or any other required document that are provided to the Design Professional 
for review and approval. 

 
1.2.28. Substantial Completion. Substantial Completion means that the 

Work has been completed except for Work having a Contract Price of less than one 
percent (1%) of the then adjusted total Contract Price or substantially all of the Work 
been completed and opened for full and intended public use, except for minor 
incomplete or unsatisfactory items that do not materially impair the usefulness of the 
Work.   

 
1.2.29. Sub-subcontractor. A Sub-subcontractor is a person who has 

contracted directly with a Subcontractor.   
 
1.2.30. Supplier. A Supplier is a manufacturer, fabricator, distributor, 

material person, or vendor having a direct contract with the Contractor or with any 
Subcontractor to furnish materials or equipment to be incorporated into the Work by 
the Contractor or any Subcontractor. 
 

1.2.31. The Town refers to the Town of Belmont, which is the owner of the 
Project and is the public awarding authority with which the Contractor has entered 
into the Contract and for whom the Work is to be provided. 

 
1.2.32. Work. Work refers to the services and the entire completed 

construction or the various separately identifiable parts thereof required by the 
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Contract Documents, including all labor, materials, and equipment furnished, 
furnished and incorporated into the Project, or to be provided by the Contractor to 
fulfill the Contractor's obligations.  The Work may constitute the whole or a part of 
the Project. 

 
1.2.33. Construction Change Directive. A Construction Change Directive 

is a written directive to the Contractor ordering an addition to, a deletion from, or a 
revision to the Work issued on or after the date of the Agreement, signed by the 
Town, and recommended by the Design Professional. 

 
 

ARTICLE 2: ABOUT THE CONTRACT DOCUMENTS 
 

2.1. Priority/Conflict. 
 

2.1.1. Priority Among Contract Documents.  In the event of conflict 
among the Contract Documents, the Contract Documents shall be construed 
according to the following priorities: 

 
Highest Priority: Modifications, including Change Orders (later date take 

precedence over earlier date) 
Second Priority: Agreement 
Third Priority:  Addenda-later date to take precedence 
Fourth Priority: Supplementary General Conditions 
Fifth Priority:  General Conditions 
Sixth Priority:  Plans and Specifications 
 
2.1.1.1. If there is a conflict between the Plans and Specifications, the 

figured dimensions shall govern over the scaled dimensions.  Detailed Plans shall 
govern over the general Plans.  Larger scale Plans shall take precedence over smaller 
scale Plans.  Plans shall govern over Shop Drawings.  Whenever notes, specifications, 
dimensions, details, or schedules in the Specifications or in the Plans, or between the 
Specifications and the Plans, or in all other instances not specifically noted above, the 
Contractor shall provide, unless otherwise directed by a Modification of the 
Contract, the better quality or greater quantity of Work at no increase in the Contract 
Sum or in the Contract Time. 

 
2.1.1.2. Compliance with these priority conditions shall not justify any 

changes in the Work or any increase in the Contract Sum or Contract Time, unless 
any such compliance results in Work that may not be reasonably inferred from the 
Contract Documents as being required to produce the intended result as determined 
by the Design Professional. For the purposes of this contract, the Design 
Professional’s representative is the Belmont Facility Director or designee. 
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2.1.2. Review of the Contract Documents and Field Conditions and 
Discovery of Conflict, Error, Ambiguity, or Discrepancy.  Before starting the 
Work, and during the progress thereof, the Contractor shall carefully study and 
compare the Contract Documents with each other and with the information furnished 
by the Town pursuant to Article 3 and shall at once report to the Design Professional 
any error, inconsistency, or omission the Contractor may discover.  Any necessary 
change shall be ordered as provided in Article 11, subject to the requirements of any 
other provisions of the Contract Documents.  The Contractor shall not proceed with 
the Work affected thereby (except in an emergency) until a Modification has been 
issued.  If the Contractor proceeds with the Work having discovered such errors, 
inconsistencies, or omissions contrary to the provisions contained herein, or if by 
reasonable study of the Contract Documents the Contractor could have discovered 
such, the Contractor shall bear all costs arising therefrom.  The Contractor shall be 
liable to the Town for failure to report any conflict, error, ambiguity, or discrepancy 
of which it knew or should have known. 

 
2.1.3. Field Measurements.  The Contractor shall take field measurements 

and verify field conditions and shall carefully compare such field measurements and 
conditions and other information known to the Contractor with the Contract 
Documents before commencing activities.  Errors, inconsistencies, or omissions 
discovered shall be reported to the Design Professional at once. 

 
2.1.4. Statutory Provisions.  The Town and the Contractor recognize that 

other rights duties and obligations with respect to public construction contracts are 
provided for by statute, notwithstanding the fact that they may not be provided for in 
the Contract Documents.  In case of conflict between the statutory provisions and 
other provisions of the Contract Documents and the provisions of any applicable 
statute, the statutory provisions shall govern. 

 
2.1.5. Voided or Unlawful Provisions.  In the event any provision in the 

Contract is voided or deemed unlawful, such provision shall be deleted without 
affecting the remainder of the Contract. 

 
2.2. Execution.   
 

2.2.1. Execution of the Agreement by the Contractor is a representation that 
the Contractor has visited the Site, become familiar with local conditions under 
which the Work is to be performed, and correlated personal observations with 
requirements of the Contract Documents. 
 
2.3. Intent. 

 
2.3.1. Entire Agreement.  The Contract Documents comprise the entire 

agreement between the Town and the Contractor concerning the Work.  The intent 
of the Contract Documents is to include all items necessary for the proper execution 
and completion of the Work by the Contractor.  The Contract Documents are 
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complementary; what is required by one shall be as binding as if required by all.  
Performance by the Contractor shall be required only to the extent consistent with 
the Contract Documents and reasonably inferable from them as being necessary to 
produce the intended results.  All Work mentioned or indicated in the Contract 
Documents shall be performed by the Contractor as part of this Contract unless it is 
specifically indicated in the Contract Documents that such Work is to be done by 
others. 

 
2.3.2. Statutory Provisions.  Each and every provision of law, code, and 

regulation, required by law to be inserted in these Contract Documents shall be 
deemed to be inserted herein, and they shall be read and enforced as though it were 
included herein, and if through mistake or otherwise, any such provision is not 
inserted, or if not correctly inserted, then upon the application of either party, the 
Contract Documents shall forthwith be physically amended to make such insertion. 

 
2.3.3. Functionally Complete Project.  It is the intent of the Contract 

Documents to describe a functionally complete Project.  The intent of the Contract 
Documents is to include all items necessary for the proper execution and completion 
of the Work by the Contractor.  Any Work, materials, or equipment that may be 
reasonably inferred from the Contract Documents or from prevailing custom or trade 
usage as being required to produce the intended result will be furnished and 
performed by the Contractor whether or not specifically called for in the Contract 
Documents. 

 
2.3.4. Indications or Notations.  All indications or notations which apply to 

one of a number of similar situations, materials, or processes shall be deemed to apply 
to all such situations, materials, or processes wherever they appear in the Work, 
except where a contrary result is clearly indicated by the Contract Documents. 

 
2.3.5. Standards or Quality of Materials or Workmanship.  Where no 

explicit quality or standards for materials or workmanship are established for Work, 
such Work is to be of good quality for the intended use and consistent with the quality 
of the surrounding Work and of the construction of the Project generally. 

 
2.3.6. Manufactured Products.  All manufactured articles, materials, and 

equipment shall be applied, installed, connected, erected, used, cleaned, and 
conditioned in accordance with the manufacturer’s written or printed directions and 
instructions unless otherwise indicated in the Contract Documents. 

 
2.3.7. Mechanical, Electrical, and Fire Protection Plans.  The mechanical, 

electrical, and fire protection Plans are diagrammatic only and are not intended to 
show the alignment, physical locations, or configurations of such Work.  Such Work 
shall be installed without additional cost to the Town to clear all obstructions, permit 
proper clearances for the Work of other trades, and present an orderly appearance 
where exposed.  Prior to beginning such Work, the Contractor shall prepare 
Coordination Drawings and demonstrate to the Design Professional's satisfaction 
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that the installations will comply with the preceding sentence.  The Contractor shall 
be solely liable and responsible for any costs and/or delays resulting from the 
Contractor's failure to prepare such Coordination Drawings. 

 
2.3.8. Locations of Fixtures and Outlets.  Exact locations of fixtures and 

outlets shall be obtained from the Design Professional as provided in Article 5 before 
the Work is roughed in.  Work installed without such information from the Design 
Professional shall be relocated at the Contractor's expense. 

 
2.3.9. Tests.  When test boring or soil test information are included with the 

Contract Documents or otherwise made available to the Contractor and such test 
boring or soil test information was obtained by the Town for use by the Design 
Professional in the design of the Project or Work, the Town does not hold out such 
information to the Contractor as an accurate or approximate indication of subsurface 
conditions, and no claim for extra cost or extension of time resulting from a reliance 
by the Contractor on such information shall be allowed except as otherwise provided 
herein.  Any such reports are not part of the Contract Documents. 

 
2.3.10. Joining Work.  Where the Work is to fit with existing conditions or 

work to be performed by others, the Contractor shall fully and completely join the 
Work with such conditions or work, unless otherwise specified. 

 
2.4. Organization.   

 
2.4.1. Except as provided in M.G.L. c. 149, §44F, the organization of the 

Specifications into divisions, sections, and articles, and the arrangement of Plans shall 
not control the Contractor in dividing the Work among Subcontractors or in 
establishing the extent of Work to be performed by any trade. 

 
2.5. References. 

 
2.5.1. Where codes, manuals, specifications, standards, requirements and 

publications of public and private bodies are referred to in the Contract Documents 
whether specifically or by implication, references shall be understood to be to the 
latest revision prior to the date of receiving bids, except where otherwise indicated.  
Where statutes are referred to in the Contract Documents whether specifically or by 
implication, references shall be understood to be to the latest revision. 

 
2.5.2. References herein to particular paragraphs or Articles are solely to 

facilitate finding additional information with regard to the specific matters and are not 
to be construed in any way as limiting the possible paragraphs and Articles in which 
such matters may be found elsewhere in this document.  

 
2.6. Reuse of Design Professional's Written Instruments.  

 
2.6.1. Neither the Contractor nor any Subcontractor or Supplier shall have 



 
 

Belmont HVAC Maintenance and Repair at Various Locations 2019 - 05 
General Conditions - 10 

or acquire any title to or ownership rights in any of the Plans, Specifications, or other 
documents prepared by the Design Professional and shall not reuse any of such 
Plans, Specifications, or other documents without prior written consent of the Town 
and the Design Professional. 

 
2.7. Written Material of the Contractor. 

 
2.7.1. All written material prepared or collected by the Contractor in the 

course of completing the Work shall be the exclusive property of the Town and shall 
not be used by the Contractor for any purpose other than the purpose of this 
Contract. 

 
2.8. Modifying Words. 

 
2.8.1. In the interest of simplicity, modifying words such as “all” and “any” 

may be omitted, but the fact that such words may be absent from one sentence and 
appear in another is not intended to affect the interpretation of either statement. 
 
2.9. Use of Certain Words and Terms. 

 
2.9.1. Whenever in the Contract Documents the terms “as ordered,” “as 

directed,” “as required,” “as allowed,” “as approved,” or terms of like effect or import 
are used, or the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 
“satisfactory,” or adjectives of like effect or import are used to describe a 
requirement, direction, review, or judgment of the Town or of the Design 
Professional as to the Work, it is intended that such requirement, direction, review, 
or judgment will be solely to evaluate, in general, the completed Work for 
compliance with the requirements of and information in the Contract Documents and 
conformance with the design concept of the completed Project as a functioning whole 
as shown or indicated in the Contract Documents (unless there is a specific statement 
indicating otherwise). 

 
2.9.2. The use of any such term or adjective shall not be effective to change 

the duties and responsibilities of the Town or the Design Professional from those 
assigned in the Contract Documents or to assign any duty or authority to supervise or 
direct the furnishing or performance of the Work or any duty or authority to 
undertake responsibility contrary to the provisions of the Contract Documents. 

 
2.9.3. When the words “Contractor,” “Subcontractor,” Sub-subcontractor,” 

and “Supplier” are used, they are intended to include their employees and agents, 
unless otherwise specified. 

 
2.10. Modification of the Contract Documents. 

 
2.10.1. Major Modifications.  Major Modifications may affect the Contract 

Sum or the Contract Time.  The Contract Documents may be amended to provide for 
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additions, deletions, and revisions in the Work or to modify the terms and conditions 
thereof in one or more of the following ways, all of which must contain a written 
endorsement by the Town: 

 
 2.10.1.1. a formal written amendment; 
 
 2.10.1.2. a Change Order;  
 
 2.10.1.3. a Construction Change Directive; or 
 
 2.10.1.4. the Design Professional's written interpretation, 

clarification, or decision. 
 
 2.10.2. Minor Modifications.  Minor modifications do not affect the Contract 
Sum or the Contract Time.  The requirements of the Contract Documents may be 
supplemented and minor variations and deviations of the Work may be authorized in one 
or more of the following ways: 
 

 2.10.2.1. a Field Order; or 
 
 2.10.2.2. the Design Professional’s approval of a Shop Drawing or 

Sample. 
       
     
    ARTICLE 3: THE TOWN   

 
3.1. Signatory.   
 
 3.1.1. All documents which require a signature or an endorsement by the Town 
must be signed by the Town Administrator in order to be deemed ratified by the Town. 
 

 3.2. Requirements to Provide Documents. 
 
 3.2.1. To the extent they are available, the Town shall furnish surveys describing 
physical characteristics, legal limitations, and utility locations for the site of the Project, 
and a legal description of the Site. 
 
 3.2.2. The Town shall obtain and pay for necessary approvals, easements, 
assessments, and charges that are customarily secured prior to the execution of the 
Contract. 
 
 3.2.3. The Town shall furnish information or services required of the Town 
hereunder with reasonable promptness after receipt from the Contractor of a written 
request for such information or services. 
 
 3.2.4. The Town shall provide the Contractor, at no charge, such copies of the 
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Project Manual as are reasonably necessary for the execution of the Work. 
 

 3.3. Owner’s Project Manager and Clerk of the Works. 
 
 3.3.1. The Town may engage an Owner’s Project Manager (OPM) for this 
Project, in which case the Town shall, upon request of the Contractor, provide the 
Contractor with a written statement of the duties, responsibilities, and limitations of 
authority of such Owner’s Project Manager.  Except as expressly set forth in such written 
statement, the Owner’s Project Manager shall have no authority to approve Work, to 
approve Change Orders, or to exercise any of the power and authority of the Town or the 
Design Professional.  The Owner’s Project Manager shall observe the Contractor’s 
operations and construction activities for compliance with the Plans and Specifications.  
The Owner’s Project Manager shall have access to all areas of the Project at all times.  
The Contractor shall fully cooperate with the Owner’s Project Manager in the 
performance of the OPM’s duties. 
 
 3.3.2  The Town may engage a Clerk of the Works for this Project, in which case 
the Town shall, upon request of the Contractor, provide the Contractor with a written 
statement of the duties, responsibilities, and limitations of authority of such Clerk of the 
Works.  Except as expressly set forth in such written statement, the Clerk of the Works 
shall have no authority to approve Work, to approve Change Orders, or to exercise any of 
the power and authority of the Town or the Design Professional.  The Clerk of the 
Works shall observe the Contractor’s operations and construction activities for 
compliance with the Plans and Specifications.  The Clerk of the Works shall have access 
to all areas of the Project at all times.  The Contractor shall fully cooperate with the 
Clerk of the Works in the performance of the Clerk’s duties. 
 

 3.4. Town's Right to Perform Construction and to Award Separate Contracts. 
 
 3.4.1. The Town reserves the right to perform construction or operations at the 
Site with its own forces or others.  If the Contractor claims that a delay or additional 
cost is involved because of such action by the Town, the Contractor shall make such 
Claim as provided elsewhere in the Contract Documents. 
 
 3.4.2. When the separate contracts are awarded for different portions of the 
Project or other construction or operations on the site, the term “Contractor” in the 
Contract Documents in each case shall mean the Contractor who executes each separate 
Town-Contractor Agreement. 
 
 3.4.3. The Town shall provide for coordination of the activities of the Town's 
own forces and of each separate contractor with the Work of the Contractor, who shall 
cooperate with them.  The Contractor shall afford each other person access to the Site 
and shall properly coordinate its Work with that of the persons performing other work.  
The Contractor shall participate with other separate contractors and the Town in 
reviewing their construction schedules when directed to do so.  The Contractor shall 
make any revisions to the construction schedules deemed necessary after a joint review 
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and mutual agreement.  The construction schedules shall then constitute the schedules to 
be used by the Contractor, separate contractors, and the Town until subsequently 
revised. 
 

 3.5. Limitations on the Town's Responsibilities. 
 
 3.5.1. The Town shall not supervise, direct, or have control or authority over, 
nor be responsible for the Contractor's means, methods, techniques, sequences, or 
procedures of construction or the safety precautions and programs incident thereto, or for 
any failure of the Contractor to comply with laws, codes and regulations applicable to 
the furnishing or performance of the Work.  The Town will not be responsible for the 
Contractor's failure to perform or furnish the Work in accordance with the Contract 
Documents.  The Town is not responsible for the acts or omissions of the Contractor, 
any Subcontractor, Supplier, or anyone for whose acts the Contractor, any Subcontractor 
or Suppliers may be liable. 
 
 3.5.2. The Town's authority to review any of the Contractor's progress 
schedules, or its decision to raise or not to raise any objections about such schedules shall 
not impose on the Town any responsibility for the timing, planning, scheduling, or 
execution of the Work, nor in any way give rise to any duty or responsibility on the part 
of the Town to exercise this authority for the benefit of the Contractor, any 
Subcontractor or Supplier or any other party. 
 
 3.5.3. The Town's decision to raise or not to raise objections with regard to any 
aspects of the Contractor's insurance shall in no way give rise to any duty or 
responsibility on the part of the Town to or for the benefit of the Contractor, any 
Subcontractor, any Supplier, or any other party. 
 

 3.6. Reservation of Rights. 
 
 3.6.1. The Town reserves the right to correct at any time any error in any 
progress payment that may have been made. 
 
 3.6.2. Should defective Work be discovered subsequent to final payment, the 
Town reserves the right to make a claim and recover all costs and professional fees 
associated therewith, including the cost of removing and/or replacing the defective Work. 
 
3.7. Waivers. 
 
 3.7.1. All waivers by the Town are valid only to the extent that they are signed 
by the Town.  Any such waivers pertain only to the specific matter contained in the 
waiver and not to any similar, subsequent matters.   

 
 

ARTICLE 4: THE DESIGN PROFESSIONAL 
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 4.1. Town's Representative. 
 
 4.1.1. The Design Professional is the Town's representative (1) during 
construction, (2) until final payment is due, and (3) with the Town's concurrence, from 
time to time during the correction period described in Article 10.  The Design 
Professional will advise and consult with the Town.  The Design Professional will have 
authority to act on behalf of the Town only to the extent provided in the Contract 
Documents, unless otherwise modified by a written instrument in accordance with other 
provisions of the Contract. 
 
 4.1.2. The duties, responsibilities, and the limitations of authority of the Design 
Professional as the Town's representative during construction are set forth in the 
Contract Documents and shall not be extended without the written consent of the Town 
and the Design Professional. 
 

 4.2. Administration of the Contract. 
 
 4.2.1. The Design Professional will provide administration of the Contract as 
described in the Contract Documents, unless the Town has engaged a construction 
manager. 
 

 4.3. Visits to the Site. 
 
 4.3.1. The Design Professional will visit the site at intervals appropriate to the 
stage of construction to become generally familiar with the progress and quality of the 
completed Work and to determine in general if the Work is being performed in a manner 
indicating that the Work, when completed, will be in accordance with the Contract 
Documents.  However, the Design Professional will not be required to make exhaustive 
or continuous on-site inspections to check the quality or quantity of the Work.  On the 
basis of on-site observations as an architect, engineer, or landscape architect, the Design 
Professional will keep the Town informed of progress of the Work in writing and will 
endeavor to guard the Town against defects and deficiencies in the Work. 
 

 4.4. [Deleted] 
 

 4.5. Certification of Applications for Payment. 
 
 4.5.1. Based on the Design Professional's observations and evaluations of the 
Contractor's applications for payment, the Design Professional will review and certify 
the amounts due the Contractor and will issue certificates for payment in such amounts. 
 

 4.6. Rejection of Work. 
 
 4.6.1. The Design Professional will have authority to reject or disapprove Work 
(1) that does not conform to the Contract Documents; (2) that the Design Professional 
believes to be defective; and (3) that the Design Professional believes will not produce a 
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completed Project conforming to the Contract Documents or that will prejudice the 
integrity of the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents.  Whenever the Design Professional considers it 
necessary or advisable for implementation of the intent of the Contract Documents, the 
Design Professional will have authority to require additional inspection or testing of the 
Work in accordance with Article 9, whether or not such Work is fabricated, installed, or 
completed.  However, neither this authority of the Design Professional nor a decision 
made in good faith either to exercise or not to exercise such authority shall give rise to a 
duty or responsibility of the Design Professional to the Contractor, Subcontractors, 
Suppliers, or other persons performing portions of the Work. 

 
 4.7. Review of Submittals. 

 
 4.7.1. The Design Professional will review or take other appropriate action upon 
the Contractor's submittals such as Shop Drawings, Product Data, and Samples, but 
only for the limited purpose of checking for conformance with information given and the 
design concept expressed in the Contract Documents and only to the extent that the 
Design Professional believes desirable to protect the Town's interest.  The Design 
Professional's action will be taken with reasonable promptness, while allowing sufficient 
time in the Design Professional's professional judgment to permit adequate review, 
taking into account the time periods set forth in the latest schedule prepared by the 
Contractor and approved by the Design Professional.  Review of such submittals is not 
conducted for the purpose of determining the accuracy and completeness of other details 
such as dimensions and quantities, or for substantiating instructions for installation or 
performance of equipment or systems, all of which remain the responsibility of the 
Contractor as required by the Contract Documents.  The Design Professional's review 
of the Contractor's submittals shall not relieve the Contractor of the obligations under 
Article 5. The Design Professional's review shall not constitute approval of safety 
precautions or of any construction means, methods, techniques, sequences, or procedures.  
The Design Professional's approval of a specific item shall not indicate approval of an 
assembly of which the item is a component.  After the rejection of the second resubmittal 
of any one Submittal, the Contractor shall bear the cost of the review of each subsequent 
resubmittal. 
 

 4.8. Preparation of Change Orders and Construction Change Directives. 
 
 4.8.1. The Town will prepare Change Orders and Construction Change 
Directives and the Design Professional may authorize minor Modifications in the Work 
as provided in Article 11. 
 

 4.9. Inspections. 
 
 4.9.1. The Design Professional will conduct inspections to determine the date or 
dates of Substantial Completion and the date of final completion; will receive and 
forward to the Town for the Town's review and records written warranties and related 
documents required by the Contract and assembled by the Contractor; and will issue a 
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final certificate for payment upon the Contractor’s compliance with all of the 
requirements of the Contract Documents. 
 
 

 4.10. Interpretations, Clarifications, and Decisions. 
 
 4.10.1. The Design Professional will interpret and decide matters concerning 
performance under and requirements of the Contract Documents on written request of 
either the Town or the Contractor.  The Design Professional's response to such requests 
will be made with reasonable promptness and within the time set forth in the Agreement 
between the Town and the Design Professional.  Any such written interpretations, 
clarifications, and decisions shall be binding on the Contractor. 
 
 4.10.2. Interpretations, clarifications, and decisions of the Design Professional 
will be consistent with the intent of and reasonably inferable from the Contract 
Documents and will be in writing or in the form of drawings.  The Design Professional 
will not be liable to the Contractor, any Subcontractor, or Supplier for results of 
interpretations, clarifications, or decisions so rendered in good faith. 
 
 4.10.3. The Design Professional may, as the Design Professional judges 
desirable, issue additional drawings or instructions indicating in greater detail the 
construction or design of the various parts of the Work; such drawings or instructions 
may be effected by a Field Order or other notice to the Contractor, and provided such 
drawings or instructions are reasonably consistent with the previously existing Contract 
Documents, the Work shall be executed in accordance with such additional drawings or 
instructions without any additional cost or an extension of the Contract Time. 
 
 4.10.4. The Design Professional's decisions on matters relating to aesthetic effect 
must be consistent with the Town's and will be final.   
 

 4.11. Limitation on the Design Professional's Responsibilities. 
 
 4.11.1. Neither the Design Professional's authority to act under the provisions of 
the Contract Documents nor any decision made by the Design Professional in good faith 
to exercise or not to exercise such authority shall give rise to any duty or responsibility of 
the Design Professional to the Contractor, any Subcontractor, any Supplier, any surety 
for any of them or any other person. 
 

4.11.2. The Design Professional will not have control over or charge of and will 
not be responsible for construction means, methods, techniques, 
sequences, or procedures, or for safety precautions and programs in 
connection with the Work, since these are solely the Contractor's 
responsibility as provided in Article 5.  The Design Professional will not 
be responsible for the Contractor's failure to carry out the Work in 
accordance with the Contract Documents.  The Design Professional will 
not have control over or charge of and will not be responsible for acts or 
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omissions of the Contractor, Subcontractors, Suppliers, or of any other 
persons performing portions of the Work. 

 
 

ARTICLE 5: THE CONTRACTOR 
 

 5.1. Relationship with the Town. 
 
 5.1.1. The Contractor is an independent contractor and not an employee of the 
Town.  The Contractor is engaged by virtue of the Contract to perform only those 
services contained therein.  The Contractor is not authorized to contract on behalf of the 
Town or to incur any liability on the part of the Town.   

 
 5.2. Code of Conduct. 

 
 5.2.1. M.G.L. c. 268A   establishes standards of conduct for officials and 
employees of the Town.  The Contractor shall familiarize itself with the statute and act 
accordingly. 
 

 5.3. Quality Assurance. 
 
 5.3.1. The Contractor shall be responsible for ensuring that it, all 
Subcontractors, Suppliers, and all persons employed to do the Work under the Contract 
Documents perform in a professional manner, provide a high quality of service and 
Work, and perform in accordance with the Contract Documents.   
 

 5.4. Supervision. 
 
 5.4.1. Competence and Efficiency.  The Contractor shall supervise, inspect, 
and direct the Work competently and efficiently, devoting such attention thereto and 
applying such skills, attention and expertise as may be necessary to perform the Work in 
accordance with the Contract Documents. 
 
 5.4.2. Construction Means, Methods, Techniques, Etc.  The Contractor shall 
be solely responsible for and have control over construction means, methods, techniques, 
sequences, and procedures and for coordinating all portions of the Work under the 
Contract.  Where the Contract Documents refer to particular construction means, 
methods, techniques, sequences, or procedures or indicate or imply that such are to be 
used in the Work, such mention is intended only to indicate that the operations of the 
Contractor shall be such as to produce at least the quality of Work implied by the 
operations described.  The actual determination of whether or not the described 
operations may be safely and suitably employed on the Work shall be the responsibility 
of the Contractor, who shall notify the Design Professional in writing, prior to 
implementation, of the actual means, methods, techniques, sequences, or procedures 
which will be employed on the Work, if these differ from those mentioned in the Contract 
Documents.  All loss, damage, liability or cost of correcting defective work arising from 
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the employment of any construction means, methods, techniques, sequences, or 
procedures shall be borne by the Contractor, notwithstanding that such construction 
means, methods, techniques, sequences, or procedures are referred to, indicated or 
implied by the Contract Documents, unless the Contractor has given timely notice to the 
Town and the Design Professional in writing that such means, methods, techniques, 
sequences, or procedures are not safe or suitable, and the Town has then instructed the 
Contractor in writing to proceed at the Town's risk. 
 
 5.4.3. Variance between the Contract Documents and Statutes, Ordinances, 
Codes, Rules, and Regulations.  The Contractor shall promptly notify the Design 
Professional and the Town in writing of any variances between the Contract Documents 
and statutes, ordinances, codes, rules, and regulations.  If the Contractor, without written 
notice to the Design Professional and the Town, performs Work knowing that it is 
contrary to statutes, ordinances, codes, rules, and regulations, the Contractor shall 
assume full responsibility for such Work and shall bear the costs associated therewith, 
i.e., replacement, repairs, removal, and fines. 
 
 5.4.4. Acts and Omissions.  The Contractor shall be responsible to the Town 
for the acts and omissions of all persons performing or supplying the Work. 
 
 5.4.5. Inspections.  The Contractor shall be responsible for inspection of 
portions of Work already performed under this Contract to determine whether such 
portions are in proper condition to receive subsequent Work. 
 

 5.5. Personnel. 
 
 5.5.1. Suitability.  The Contractor shall provide competent, properly licensed 
and/or certified, suitably qualified, and reliable personnel to perform the Work required 
by the Contract Documents.  The Contractor shall enforce strict discipline and maintain 
good order at the site at all times.  The Contractor shall not employ any Subcontractor, 
Supplier, or other person, whether initially or as a substitute, against whom the Town 
may have reasonable objection.  Acceptance of any Subcontractor or other person by the 
Town shall not constitute a waiver of any right of the Town to reject defective Work. 
 
 5.5.2. Sexual Harassment.  Sexual harassment is an unlawful practice under 
M.G.L. c. 151B.  The Contractor, Subcontractors, and all other persons responsible for 
any portion of the Work shall refrain from engaging in sexual harassment.  The 
Contractor shall be responsible for any acts of sexual harassment committed by any 
persons responsible for any portion of the Work.  The Contractor shall take appropriate 
action against any such individuals.   
 
 5.5.3. Weapons and Illegal Drugs.  No weapons or illegal drugs are permitted 
on the Site.  It is the responsibility of the Contractor to ensure that no weapons or illegal 
drugs are brought to the Site. 
 
 5.5.4. Maximum Work Day and Work Week.  (Reference:  M.G.L. c. 149, 
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§§30 and 34).  No laborer, worker, mechanic, foreperson or inspector working within this 
Commonwealth in the employ of the Contractor, Subcontractor or other person doing or 
contracting to do the whole or part of the work contemplated by the Contract, shall be 
required or permitted to work more than eight (8) hours in any one day or more than 
forty-eight (48) hours in any one week, or more than six (6) days in any one week, except 
in cases of emergency.   
 
 5.5.5. Lodging.  (Reference:  M.G.L. c. 149, §25).  Every employee under this 
Contract shall lodge, board and trade where and with whom he or she elects, and neither 
the Contractor nor its agents or employees shall, either directly or indirectly, require as a 
condition of the employment of any person that the employee shall lodge, board or trade 
at a particular place or with a particular person.   
 
 5.5.6. Wage Rates.  (Reference:  M.G.L. c. 149, §27).  Mechanics and 
apprentices, teamsters, chauffeurs and laborers performing Work shall be paid no less 
than the minimum rate of wages included in the bid documents and the Project Manual 
and which are made part of the Contract.  They shall continue to be the minimum rate of 
wages for said employees during the life of the Contract.  The Contractor shall keep a 
legible copy of the wage rates posted in a conspicuous place at the site during the life of 
the Contract.  These rates of wages shall include payments by employers to health and 
welfare plans, pension plans and supplementary unemployment benefit plans as provided 
in M.G.L. c. 149, §26;, and such payments shall be considered as payments to persons 
under M.G.L. c. 149, §27 performing work as therein provided.  If the Contractor does 
not make payments to a health and welfare plan, a pension plan and a supplementary 
unemployment benefit plan, where such payments are included in the rates of wages, the 
Contractor shall pay the amount of said payments directly to each employee engaged in 
the Work.  If the Contractor pays less than the rate of wages, including payments to 
health and welfare funds and pension funds, or the equivalent payments in wages to any 
person performing Work within the classifications as determined by the Commissioner of 
Labor and Industries, and if the Contractor takes or receives for its own use or the use of 
any other person, as a rebate, refund or gratuity, or in any other guise, any part or portion 
of the wages, including payments to health and welfare funds and pension funds, or the 
equivalent payment in wages, paid to such person for Work done or service rendered on 
the Project, the Contractor will be subject to the penalties set forth in M.G.L. c. 149, 
§27.  Notwithstanding the foregoing and the requirements of 5.5.7.1 and 5.5.7.2 below, if 
the Contract is federally funded, federal labor standards apply, including Davis Bacon 
minimum wage rates and payroll reporting requirements. See the “Federal Requirements” 
section at the end of these contract documents. 
  
 5.5.7. Payroll Records of Employees.  (Reference:  M.G.L. c. 149, §27B).  
The Contractor and all Subcontractors who are subject to M.G.L. c. 149, §§27 and 27A 
shall keep a true and accurate record of all mechanics and apprentices, teamsters, 
chauffeurs, and laborers performing Work showing the name, address and occupational 
classification of each such employee, the hours worked by and the wages paid to all such 
employees.  The Contractor and the Subcontractors shall submit a copy of said record to 
the Town on a weekly basis.   
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 5.5.7.1. (Reference:  M.G.L. c. 149, §27B).  The Contractor and 
all Subcontractors who are subject to M.G.L. c. 149, §§27 and 27A shall preserve 
their payroll records for a period of three (3) years from the date of completion of 
the Contract. 

 
 5.5.7.2. (Reference:  M.G.L. c. 149, §27B).  The Contractor and 
all Subcontractors who are subject to M.G.L. c. 149, §§27 and 27A shall furnish 
to the Commissioner of Labor and Industries and the Town within fifteen (15) 
days after completion of their portion of the Work a statement executed by the 
Contractor or Subcontractor or by any authorized officer or employee of the 
Contractor or Subcontractor who supervises the payment of wages in the form 
found in M.G.L. c.149, §27B. 
 

 5.5.8. Prevailing Wages for Police Officers (Reference:  M.G.L. c. 149, § 
34B).  The Contractor shall pay to any reserve police officer employed by him in any 
city or town the prevailing rate of wage paid to regular police officers in such city or 
town. 
 
 5.5.9. Contractor Responsibility.  The Contractor shall be responsible for all 
loss, cost and damages suffered or incurred by the Town as a result of any stop work 
order or other enforcement action taken by the Attorney General under the authority of 
M.G.L. c. 149, §27 and shall indemnify, defend (with counsel acceptable to the Town) 
and hold harmless the Town from and against all claims, actions, suits, fines or 
administrative proceedings arising out of or related to the violation by the Contractor or 
any Subcontractor of the Prevailing Wage Law. 
 

 5.6. Superintendence. 
 
 5.6.1. Employment of a Superintendent.  The Contractor shall employ a 
competent, properly licensed superintendent, reasonably acceptable to the Town, and 
necessary assistants who shall be in attendance at the Site full time during the progress of 
the Work until the date of Substantial Completion and for such additional time thereafter 
as the Design Professional or the Town may determine to be necessary for the 
expeditious completion of the Work, including final completion.  If continually in the 
employ of the Contractor, the same Superintendent shall be assigned to this project. 
 
 5.6.2. Removal/Replacement of a Superintendent.  The Contractor shall 
remove the superintendent if requested to do so in writing by the Town and shall 
promptly replace such superintendent with a competent person reasonably acceptable to 
the Town.  The superintendent shall represent the Contractor, and communications 
given to the superintendent shall be as binding as if given to the Contractor.  The 
Contractor shall not replace the superintendent without written notice to the Town and 
the Design Professional. 
 
 5.6.3. Registered Professional Engineer or Registered Land Surveyor.  The 
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Contractor shall retain a competent Registered Professional Engineer or Registered 
Land Surveyor, acceptable to the Engineer, who shall establish the exterior lines and 
required elevations of all buildings and structures to be erected on the site and shall 
establish sufficient lines and grades for the construction of associated Work such as, but 
not limited to, roads, utilities, and site grading.  The Engineer or Land Surveyor shall 
certify as to the actual location of the constructed facilities in relation to property lines, 
building lines, easements, and other restrictive boundaries. 
 
 5.6.4. Building Grades, Lines, Etc.; The Contractor shall establish the 
building grades; lines; levels; and column, wall and partition lines required by the various 
Subcontractors in laying out their Work. 
 
 5.6.5. Coordination and Supervision.  The Contractor shall coordinate and 
supervise the Work performed by Subcontractors to the end that the Work is carried out 
without conflict between trades and so that no trade, at any time, causes delay to the 
general progress of the Work.  The Contractor and all Subcontractors shall at all times 
afford each trade, any separate contractor, or the Town, every reasonable opportunity for 
the installation of Work and the storage of materials. 
 
 5.6.6. Job Meetings.  There shall be job meetings held on a weekly basis, or 
more often if required by the Town.  The Contractor shall arrange for and attend weekly 
job meetings with the Design Professional and such other persons as the Design 
Professional may from time to time request to have present.  The Contractor shall be 
represented by a principal, project manager, general superintendent or other authorized 
main office representative, as well as by the Contractor's own superintendent.  An 
authorized representative of any Subcontractor or Sub-subcontractor shall attend such 
meetings if the representative’s presence is requested by the Design Professional.  Such 
representatives shall be empowered to make binding commitments on all matters to be 
discussed at such meetings, including costs, payments, Change Orders, time schedules 
and workforce power.  Any notices required under the Contract may be served on such 
representatives. 
 

 5.7. Materials, Labor, Equipment, Etc. 
 
 5.7.1. Provision of.  Unless otherwise provided in the Contract Documents, the 
Contractor shall furnish and assume full responsibility for all materials, equipment, 
labor, transportation, construction equipment and machinery, tools, appliances, fuel, 
power, light, heat, telephone, water, sanitary facilities, temporary facilities, and all other 
facilities and incidentals necessary for the furnishing, performance, testing, start-up, and 
completion of the Work. 
 
 5.7.2. Quality and Use of.  All materials and equipment shall be of good quality 
and new, except as otherwise provided in the Contract Documents.  If required by the 
Design Professional, the Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the kind and quality of materials and equipment.  All 
materials and equipment shall be applied, installed, connected, erected, used, cleaned, 
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and conditioned in accordance with instructions of the applicable Supplier, except as 
otherwise provided in the Contract Documents. 
 
 5.7.3. Discrepancies or Defects.  If the Contractor is unable to perform its 
Work because of discrepancies or defects in the work of the Town's own forces or of a 
separate contractor, the Contractor shall immediately notify the Design Professional 
and the Town in writing of the conditions that render unable to so perform.  Failure to 
notify the Design Professional constitutes an acknowledgment and acceptance of the 
other work as being fit and proper for integration with the Contractor's Work except for 
latent or non-apparent defects and deficiencies in the other work. 
 

 5.8. Contractor's Management and Financial Statement  Requirements.  
(Reference: M.G.L. c. 30, §39R) 

 
 5.8.1.  The words defined herein shall have the meaning stated below 
whenever they appear in this Paragraph: 

 
 5.8.1.1. “Contractor” means any person, corporation, partnership, 
joint venture, sole proprietorship, or other entity awarded a contract pursuant to 
M.G.L. c.149, §44A-H or M.G.L. c. 30, §39M, inclusive. 
 
 5.8.1.2. “Contract” means any contract awarded or executed 
pursuant to M.G.L. c. 149, §44A-H or M.G.L. c. 30, §39M, which is for an 
amount or estimate amount that exceed the dollar amount set forth in M.G.L. c. 
30, §39R. 
 
 5.8.1.3. “Records” means books of original entry, accounts, checks, 
bank statements and all other banking documents, correspondence, memoranda, 
invoices, computer printouts, tapes, discs, papers and other documents or 
transcribed information of any type, whether expressed in ordinary or machine 
language. 
 
 5.8.1.4. “Independent Certified Public Accountant” means a person 
duly registered in good standing and entitled to practice as a certified public 
accountant under the laws of the place of his/her residence or principal office and 
who is in fact independent.  In determining whether an accountant is independent 
with respect to a particular person, appropriate consideration should be given to 
all relationships between the accountant and that person or any affiliate thereof.  
Determination of an accountant’s independence shall not be confined to the 
relationships existing in connection with the filing of reports with the Town. 
 
 5.8.1.5. “Audit,” when used in regard to financial statement, means 
an examination of records by an independent certified public accountant in 
accordance with generally accepted accounting principles and auditing standards 
for the purpose of expressing a certified opinion thereon, or, in the alternative, a 
qualified opinion or a declination to express an opinion for stated reasons. 
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 5.8.1.6. “Accountant’s Report,” when used in regard to financial 
statements, means a document in which an independent certified accountant 
indicates the scope of the audit which s/he has made and sets forth his/her opinion 
regarding the financial statements taken as a whole with listing of noted 
exceptions and qualifications, or an assertion to the effect that an overall opinion 
cannot be expressed.  When an overall opinion cannot be expressed the reason 
therefore shall be stated.  An accountant’s report shall include as part thereof a 
signed statement by the responsible corporate officer attesting that management 
has fully disclosed all material facts to the independent certified public 
accountant, and that the audited financial statement is a true and complete 
statement of the financial condition of the contractor. 
 
 5.8.1.7. “Management,” when used herein, means the chief 
executive officers, partners, principals or other person or persons primarily 
responsible for the financial and operational policies and practices of the 
Contractor. 
 
 5.8.1.8. Accounting terms, unless otherwise defined herein shall 
have a meaning in accordance with generally accepted accounting principles and 
auditing standards. 
 

 5.8.2. The Contractor shall make, and keep for at least six (6) years after final 
payment, books, records, and accounts that in reasonable detail accurately and fairly 
reflect the transactions and dispositions of the Contractor. 
 
 5.8.3. Until the expiration of six (6) years after final payment, the Office of the 
Inspector General, and the Commissioner of the Division of Capital Asset Management 
and Maintenance shall have the right to examine any books, documents, papers or records 
of the Contractor or of its Subcontractors that directly pertain to, and involve transactions 
relating to, the Contractor or its Subcontractors. 
 
 5.8.4. The Contractor shall describe any change in the method of maintaining 
Records or recording transactions which materially affect any statements filed with the 
Town, including in its description the date of the change and reasons therefore, and shall 
accompany said description with a letter from the Contractor’s Independent Certified 
Public Accountant approving or otherwise commenting on the changes. 
 
 5.8.5. The Contractor shall file a Statement of Management on internal 
accounting controls as set forth below prior to the execution of the Contract. 
 
 5.8.6. The Contractor shall file prior to the execution of the contract and shall 
continue to file annually, an Audited Financial Statement for the most recent completed 
fiscal year as set forth below. 
 
 5.8.7. The Contractor shall file with the Town a Statement of Management as to 
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whether the system of internal accounting controls of the Contractor and its subsidiaries 
reasonably assures that: 
 

 5.8.7.1. transactions are executed in accordance with 
Management’s general and specific authorization; 
 
 5.8.7.2. transactions are recorded as necessary to permit preparation 
of financial statements in conformity with generally accepted accounting 
principles, and to maintain accountability for assets; 

 
 5.8.7.3. access to assets is permitted only in accordance with 
Management’s general or specific authorization; and 

 
 5.8.7.4. the recorded accountability for assets is compared with the 
existing assets at reasonable intervals and appropriate action is taken with respect 
to any difference. 

 
 5.8.7.5. The Contractor shall also file with the Town a statement 
prepared and signed by an Independent Certified Public Accountant stating that 
s/he has examined the Statement of Management on internal accounting controls, 
and expressing an opinion as to: 

 
 5.8.7.5.1. whether the representation of Management in 
response to this paragraph and paragraphs 5.8.2. through 5.8.6 above are 
consistent with the result of Management’s evaluation of the system of 
internal accounting controls; and 
 5.8.7.5.2. whether such representations of Management are, in 
addition, reasonable with respect to transactions and assets in amounts 
which would be material when measured in relation to the applicant’s 
financial statements. 
 

5.8.8. The Contractor shall annually file with the Commissioner of the Division 
of Capital Asset Management and Maintenance during the term of the contract a financial 
statement prepared by an Independent Certified Public Accountant on the basis of an 
Audit by such accountant.  The final statement filed shall include the date of final 
payment.  All statements shall be accompanied by an accountant’s report.  Such 
statements shall be made available to the Town upon request. 

 
5.9. Taxes. 

 
5.9.1  The Contractor shall pay all sales, consumer, use, and other similar taxes 

for the Work or portions thereof which are provided by the Contractor which are legally 
enacted when bids are received, whether or not yet effective or merely scheduled to go 
into effect.  However, the Contractor shall not pay, and the Town shall not reimburse or 
pay the Contractor for, any sales taxes for building supplies or materials for which an 
exemption is provided in M.G.L. c. 64H, §6(f).  The Town's tax exemption number to 
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be used by the Contractor in this regard is 04-6001372. 
 

5.10. Permits, Licenses, and Fees. 
 
5.10.1 Unless otherwise provided, the Contractor shall obtain and pay the fees 

for all permits, licenses, and inspections that are necessary for the proper execution and 
completion of the Work and which are customarily secured after execution of the 
Contract and which are legally required.  All fees for permits, licenses, and inspections 
required by any Town department may be waived (refer to Instruction to Bidders). 

 
5.11. Compliance and Notices Required By Statutes, Ordinances, Codes, Rules, 

Regulations, and Orders of the Town. 
 
5.11.1 The Contractor shall comply with and give notices required by statutes, 

ordinances, codes, rules, regulations, and orders of the Town bearing on performance of 
the Work. 
 
5.12. Additional Information from Design Professional. 

 
5.12.1. The Contractor shall perform the Work in accordance with the Contract 

Documents and submittals approved pursuant to Article 4. 
 
5.12.2. The Contractor shall give the Design Professional timely notice of any 

additional Plans, Specifications, or instructions required to define the Work in greater 
detail, or to permit the proper progress of the Work. 

 
5.12.3. The Contractor shall not proceed with any Work not clearly and 

consistently defined in detail in the Contract Documents, but shall request additional 
drawings or instructions from the Design Professional as provided in the previous 
Paragraph.  If the Contractor proceeds with such Work without obtaining further 
drawings, Specifications, or instructions, the Contractor shall correct Work incorrectly 
done at the Contractor's own expense. 

 
5.13. “Or equal.” 

 
5.13.1. Requirements for Substitutions.  (Reference:  M.G.L. c. 30, §39M(b).)  

Where products or materials are prescribed by manufacturer name, trade name, or catalog 
reference, the words “or approved equal” shall be understood to follow.  An item shall be 
considered equal to the item so named or described if, in the opinion of the Design 
Professional: 

 
5.13.1.1. it is at least equal in quality, durability, appearance, 

strength, and design; 
 
5.13.1.2. it performs at least equally the function imposed by the 

general design for the Work; 
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5.13.1.3. it conforms substantially, even with deviations, to the 

detailed requirements for the items as indicated by the Specifications. 
 
5.13.2. Net Savings.  No proposed substitution will be permitted unless the 

Contractor certifies that the proposed substitution will yield a net savings to the Town 
and will not extend the Contract Time.  

 
5.13.3. Contractor’s Expense.  Any structural or mechanical changes made 

necessary to accommodate substituted equipment under this paragraph (including but not 
limited to engineering fees) shall be at the expense of the Contractor or Subcontractor 
responsible for the Work item.   

 
5.13.3.1.  Any additional cost, or any loss or damage arising from the 

substitution of any material or any method for those originally specified shall be 
borne by the Contractor, notwithstanding approval or acceptance of such 
substitution by the Town or the Design Professional, unless such substitution 
was made at the written request or direction of the Town or the Design 
Professional. 
 

5.13.3.2.  All data to be provided by the Contractor in support of any 
proposed “or equal” or substitute item will be at the Contractor's expense. 
 
5.13.4. Meeting Requirements.  The Contractor shall be responsible for 

determining that all materials furnished for the Work meet all requirements of the 
Contract Documents.  The Design Professional may require the Contractor to produce 
reasonable evidence that a material meets such requirements, such as certified reports of 
past tests by qualified testing laboratories, reports of studies by qualified experts, or other 
evidence which, in the opinion of the Design Professional, would lead to a reasonable 
certainty that any material used, or proposed to be used, in the Work meets the 
requirements of the Contract Documents.  All such data shall be furnished at the 
Contractor's expense.  This provision shall not require the Contractor to pay for 
periodic testing of different batches of the same material, unless such testing is 
specifically required by the Contract Documents to be performed at the Contractor's 
expense. 

 
5.13.5. Named Manufacturer’s Product.  In all cases in which a manufacturer’s 

name, trade name, or other proprietary designation is used in connection with materials or 
articles to be furnished under this Contract, whether or not the phrase “or equal” is used 
after such name, the Contractor shall furnish the product of the name manufacturer(s) 
without substitution, unless a written request for a substitute has been submitted by the 
Contractor and approved in writing by the Design Professional as provided in the 
following paragraph. 

 
5.13.6. Deviations.  If the Contractor proposes to use a material which while 

suitable for the intended use, deviates in any way from the detailed requirements of the 
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Contract Documents, the Contractor shall inform the Design Professional in writing of 
the nature of such deviations at the time the material is submitted for approval and shall 
request written approval of the deviation from the requirements of the Contract 
Documents. 

 
5.13.7. Rejection of Deviations.  In requesting approval of deviations or 

substitutions, the Contractor shall provide, upon request, evidence leading to a 
reasonable certainty that the proposed substitution or deviation will provide a quality of 
result at least equal to that otherwise attainable.  If, in the opinion of the Design 
Professional, the evidence presented by the Contractor does not provide a sufficient 
basis for such reasonable certainty, the Design Professional may reject such substitution 
or deviation without further investigation. 

 
5.13.8. Consistent Character and Quality of Design.  The Contract Documents 

are intended to produce a building of consistent character and quality of design.  All 
components of the building including visible items of mechanical and electrical 
equipment have been selected to have a coordinated design in relation to the overall 
appearance of the Project.  The Design Professional shall judge the design and 
appearance of proposed substitutes on the basis of their suitability in relation to the 
overall design of the Project, as well as for their intrinsic merits.  The Design 
Professional will not approve as equal to materials specified proposed substitutes that, in 
the Design Professional's opinion, would be out of character, obtrusive, or otherwise 
inconsistent with the character or quality of design of the Project.  In order to permit 
coordinated design of color and finishes the Contractor shall, if required by the Design 
Professional, furnish the substituted material in any color, finish, texture, or pattern 
which would have been available from the manufacturer originally specified, at no 
additional cost to the Town. 

 
5.13.9. Warranty.  The warranties provided herein shall be in addition to and not 

in limitation of any other warranty required by the Contract Documents or otherwise 
prescribed by law. 

 
5.13.10.  Design Professional’s Approval.  The Design Professional will 

be the sole judge of acceptability.  No “or equal” or substitute will be ordered, installed, 
or utilized without the Design Professional's prior written acceptance which will be 
evidenced by either a Change Order or an approved Shop Drawing.   

 
5.14. Substitute Construction Methods or Procedures. 

 
5.14.1 If a specific means, method, technique, sequence, or procedure of 

construction is shown or indicated in and expressly required by the Contract Documents, 
the Contractor may furnish or utilize a substitute means, method, technique, sequence or 
procedure of construction acceptable to the Design Professional.  The Contractor shall 
submit sufficient information to allow the Design Professional, in the Design 
Professional's sole discretion, to determine whether the substitute proposed is equivalent 
to that expressly called for by the Contract Documents. 
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5.15. Contractor's Progress Schedule.    
 

5.15.1. Before Starting Construction.  Within ten (10) days after the date of the 
Notice to Proceed, the Contractor shall submit to the Design Professional for review: 

 
5.15.1.1. a preliminary progress schedule indicating the times 

(number of days or dates) for starting and completing the various stages of the 
Work; 

 
5.15.1.2. a preliminary schedule of Shop Drawing and Sample 

submittals which will list each required submittal and the times for submitting, 
reviewing, and processing such submittal; and 

 
5.15.1.3. a refined schedule of values for all of the Work which will 

include quantities and prices of items aggregating the Contract Sum and will 
subdivide the Work into component parts in sufficient detail to serve as the basis 
for progress payments during construction.  Such prices will include an 
appropriate amount of overhead and profit applicable to each item of Work. 
 
5.15.2. Review of Progress Schedule.  At least ten (10) days prior to the 

commencement of construction, the Design Professional, the Contractor, and any other 
appropriate persons will meet to review and discuss the acceptability to the Design 
Professional of the progress schedule.  The Contractor will have an additional ten (10) 
days to make corrections and adjustments and to complete and resubmit the schedule.  No 
progress payment shall be made to the Contractor until the schedule is submitted to and 
found acceptable by the Design Professional as provided below. 

 
5.15.3. Acceptability of Progress Schedule.  The progress schedule will be 

acceptable to the Design Professional if, according to the Design Professional, it 
provides an orderly progression of the Work to completion within any specified time 
frame, but such acceptance will neither impose on the Design Professional responsibility 
for the sequencing, scheduling, or progress of the Work nor interfere with or relieve the 
Contractor from the Contractor's full responsibility therefor.  The Contractor's 
schedule of Submittals must be acceptable to the Design Professional in providing a 
workable arrangement for reviewing and processing the required Submittals.  The 
Contractor's schedule of values must be acceptable to the Design Professional as to 
form and substance. 

 
5.15.4. Sepia and Copies. Not used.  
 
5.15.5. Adjustment of Schedule.  The Contractor shall adhere to the established 

progress schedule which may be adjusted from time to time as follows:  the Contractor 
shall submit to the Design Professional for acceptance proposed adjustments in the 
progress schedule that will not change the Contract Time.  Such adjustments will 
conform generally to the progress schedule then in effect and will comply with any 
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provisions of the requirements applicable thereto. 
 
5.15.6. During Construction.  The Contractor shall submit monthly progress 

schedules to the Design Professional.  The schedules shall stay current with the 
Contractor's approach to the Work remaining. 

 
5.15.7. Schedule of Submittals.  The Contractor shall prepare and keep 

current, for the Design Professional's approval, a schedule of Submittals that is 
coordinated with the Contractor's construction schedule and allows the Design 
Professional reasonable time to review Submittals. 

 
5.16. Project Coordination. 

 
5.16.1. In General.  The Contractor shall be responsible for the proper 

coordination of the Work of all of the trades. 
 
5.16.2. Coordination with Subcontractors.   The Contractor shall coordinate 

the work of each Subcontractor with the Work of every other Subcontractor whose Work 
affects the other. 

 
5.16.3. Coordination with the Town's Own Forces or Separate Contractors.  

The Contractor shall coordinate its operations with those of the Town's own forces or 
separate contractors.  The Contractor shall provide the Town's own forces and separate 
contractors a reasonable opportunity for the handling, unloading and storage of their 
materials and equipment and execution of their work.  The Contractor shall connect and 
coordinate its Work with theirs. 

 
5.16.4. Coordination with Utility Companies.  The Contractor shall coordinate 

its operations with all the appropriate utility companies to assure that the utilities required 
on the Project are available and functioning properly pursuant to the requirements of the 
Contract Documents. 

 
5.17. Project Photographs. 

 
5.17.1. In General.  The Contractor shall take, at its own expense, interior and 

exterior photographs at the site, from different vantages as directed by the Design 
Professional or the Town, before beginning any Work and thereafter, at a minimum, on 
the first work day of each month until final completion of the Work, including final Site 
photos.  Photos shall be taken of any Work that will be buried or concealed while the 
Work is still exposed.  The photographs shall be taken by a skilled commercial 
photographer.  The number of photographs required shall be at the discretion of the 
Town or the Design Professional.  One aerial photo shall be required a) prior to 
commencement of the work and b) at the completion of the work.  See Section 01320 – 
Construction Progress Documentation. 

 
5.17.2. Prints and Digital Media.  Within fourteen (14) days after the 
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photographs have been taken, the Contractor shall cause prints to be made and delivered 
to the Town and the Design Professional.  All photographs shall be 8” x 10”.  Each print 
shall state the date of the photograph, the name of the Project, the description of the view 
and the name and address of the photographer.  The Town shall receive one glossy print 
of each photo as well as all prints in digital form on compact disc.  The Design 
Professional shall receive one glossy print. 

 
5.17.3. Failure to Comply.  Should the Contractor fail to adhere to any 

requirement set forth in the previous two paragraphs, the Town may have the 
photographs taken at the Contractor's expense or receive a set-off against the 
Contractor's next application for payment. 

 
5.18. Record Documents and Samples at the Site. 

 
5.18.1 The Contractor shall maintain in a safe place at the site one record copy 

of all Plans, Specifications, Modifications, Change Orders, Construction Change 
Directives, Field Orders and written interpretations and clarifications in good order and 
annotated to show all changes made during construction.  These record documents 
together with all approved Samples and a counterpart of all approved Shop Drawings will 
be available to the Design Professional for reference.  Upon completion of the Work, 
these record documents, Samples and Shop Drawings will be delivered by the 
Contractor to the Design Professional for the Town. 
 
5.19. Submittals. 

 
5.19.1. Purpose.  The purpose of Submittals is to demonstrate for those portions 

of the Work for which Submittals are required the way the Contractor proposes to 
conform to the information given and the design concept expressed in the Contract 
Documents. 

 
5.19.2. Submittal Procedure.  Within ten (10) days from the Notice to Proceed, 

the Contractor shall submit to the Design Professional a completed Submittals 
schedule.  The Contractor shall review, approve, and submit to the Design Professional 
Submittals required by the Contract Documents with reasonable promptness and in such 
sequence as to cause no delay in the Work or in the activities of the Town or of separate 
contractors.  Submittals made by the Contractor that are not required by the Contract 
Documents may be returned without action.  The schedules shall be updated and 
resubmitted each month.  All Submittals will be identified as the Design Professional 
may require and in the number specified in the General Requirements.  The data shown 
on the Shop Drawings will be complete with respect to quantities, dimensions, specified 
performance and design criteria, materials, and similar data to show the Design 
Professional the materials and equipment that the Contractor proposes to provide and to 
enable the Design Professional to review the information for the limited purposes stated 
below. 

 
5.19.3. Samples.  The Contractor shall also submit Samples to the Design 
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Professional for review and approval in accordance with said accepted schedule of 
Submittals. Each Sample will be identified clearly as to material, Supplier, pertinent data 
such as catalog numbers and the use for which it is intended and otherwise as the Design 
Professional may require enabling the Design Professional to review the Submittal for 
the limited purposed stated below.  The numbers of each Sample to be submitted will be 
as specified in the Specifications.  Unless otherwise specified in the Specifications, three 
(3) specimens of each Sample shall be submitted. 

 
5.19.3.1. The Samples shall be of sufficient size to permit proper 

evaluation of material.  Where variations in color or other characteristics are to be 
expected, samples showing the minimum range of variation shall be submitted.  
Materials exceeding the range of variation of the approved Samples will not be 
approved on the Work. 

 
5.19.3.2. All costs associated with delivery of Samples will be paid 

by the Contractor. 
 

5.19.4. Contractor’s Verifications.  Before submitting each Submittal, the 
Contractor shall have determined and verified: 

 
5.19.4.1. all field measurements, quantities, dimensions, specified 

performance criteria, installation requirements, materials, catalog numbers, and 
similar information with respect thereto; 

 
5.19.4.2. all materials with respect to intended use, fabrication, 

shipping, handling, storage, assembly, and installation pertaining to the 
performance of the Work; and 

 
5.19.4.3. all information relative to the Contractor's sole 

responsibilities in respect of means, methods, techniques, sequences, and 
procedures of construction and safety precautions and programs incident thereto. 

 
5.19.5. Contractor’s Representations.  By approving and providing Submittals, 

the Contractor thereby represents that the Contractor has determined and verified all 
dimensions, quantities, field dimensions, relations to existing Work, coordination with 
Work to be installed later, coordination with information on previously accepted 
Submittals and verification of compliance with all the requirements of the Contract 
Documents.  The accuracy of all such information is the responsibility of the Contractor.  
In reviewing Submittals, the Design Professional shall be entitled to rely upon the 
Contractor's representation that such information is correct and accurate. 

 
5.19.6. Coordination.  The Contractor shall also have reviewed and coordinated 

each Submittal with other Submittals and with the requirements of the Work and the 
Contract Documents. 

 
5.19.7. Stamp or Specific Written Indication.  Each Submittal will bear a stamp 
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or specific written indication that the Contractor has satisfied the Contractor's 
obligations under the Contract Documents with respect to the Contractor's review and 
approval of that Submittal. 

 
5.19.8. Written Notice of Variations.  At the time of each Submittal, the 

Contractor shall give the Design Professional specific written notice of such variations, 
if any, that the Submittal may have from the requirements of the Contract Documents.  
Such notice is to be in a written communication separate from the Submittal.  Moreover, 
the Contractor shall make a specific notation on each Submittal to the Design 
Professional for review and approval of each such variation. 

 
5.19.9. Review and Approval by the Design Professional.  The Contractor 

shall perform no portion of the Work requiring a Submittal until the respective Submittal 
has been approved by the Design Professional.  Such Work shall be in accordance with 
approved Submittals. 

 
5.19.9.1. The Design Professional will review and approve 

Submittals in accordance with the schedule of Submittals accepted by the Design 
Professional as required above.  The Design Professional's review and approval 
will be only to determine if the items covered by the Submittals will, after 
installation or incorporation in the Work, conform to the information given in the 
Contract Documents and be compatible with the design concept of the completed 
Project as a functioning whole as indicated in the Contract Documents.  The 
Design Professional's review and approval will not extend to means, method, 
technique, sequences, or procedures of construction (except where a particular 
means, method, technique, sequences or procedures of construction is specifically 
and expressly called for by the Contract Documents) or to safety precautions or 
programs incident thereto.  The review and approval of a separate item as such 
will not indicate approval of the assembly in which the item functions.   
 
5.19.10. Deviations.  The Contractor shall not be relieved of responsibility 

for deviations from requirements of the Contract Documents by the Design 
Professional's approval of Submittals unless the Contractor has specifically informed 
the Design Professional in writing of such deviation at the time of Submittal and the 
Design Professional has given written approval to the specific deviation.  The 
Contractor shall not be relieved of responsibility for errors or omissions in Submittals 
by the Design Professional's approval thereof. 

 
5.19.11. Revisions.  The Contractor shall make corrections required by the 

Design Professional and shall return the required number of corrected copies of 
Submittals and submit as required new Submittals for review and approval.  The 
Contractor shall direct specific attention, in writing or on resubmitted Submittals, to 
revisions other than those requested by the Design Professional on previous Submittals.  
Unless such written notice has been given, the Design Professional's approval of a 
resubmitted Submittal shall not constitute approval of any changes not requested on the 
prior Submittal. 
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5.19.12. Related Work.  Where a Submittal is required by the Contract 

Documents or the schedule of Submittals accepted by the Design Professional, any 
related Work performed prior to the Design Professional's review and approval of the 
pertinent Submittal will be at the sole expense and responsibility of the Contractor. 

 
5.19.13. Informational Submittals.  Informational Submittals upon which 

the Design Professional is not expected to take responsive action may be so identified in 
the Contract Documents. 

 
5.19.14. Certification.  When professional certification of performance 

criteria of materials, systems or equipment is required by the Contract Documents, the 
Town shall be entitled to rely upon such certifications, and neither the Town nor the 
Design Professional shall be expected to make any independent examination with 
respect thereto. 

 
5.20. Continuing the Work. 

 
5.20.1. The Contractor shall carry on the Work and adhere to the progress 

schedule during all disputes or disagreements with the Town.  No Work shall be delayed 
or postponed pending resolution of any disputes or disagreements, except as otherwise 
provided herein or as the Town and the Contractor may agree in writing. 

 
5.21. Use of Site; Access to Work. 

 
5.21.1. The right of possession of the premises and the improvements made 

thereon by the Contractor shall remain at all times in the Town.  The Contractor's right 
to entry and use thereof arises solely from the permission granted by the Town under the 
Contract Documents.  The Contractor shall confine the Contractor's apparatus, the 
storage of materials, and the operations of the Contractor's workers to limits indicated 
by law, ordinance, the Contract Documents and permits and/or directions of the Design 
Professional and shall not unreasonably encumber the premises with the Contractor's 
materials.  The Town shall not be liable to the Contractor, the Subcontractors, 
Suppliers, or anyone else with respect to the conditions of the premises, except for a 
condition caused directly and solely by the negligence of the Town. 

 
5.21.2. At all times, the Town and the Design Professional shall have access to 

the Work. 
 

5.22. Protection of Persons and Property. 
 

5.22.1. In General.  The Contractor shall be responsible for initiating, 
maintaining, and supervising all health and safety precautions and programs in 
connection with the performance of the Contract.  The Contractor is responsible for the 
implementation of all Federal, State, and local health and safety requirements. 
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5.22.2. The Contractor shall take reasonable precautions for safety of, and shall 

provide reasonable protection to prevent damage, injury, or loss to: 
 

5.22.2.1. employees on the site and other persons who may be 
affected thereby; 

 
5.22.2.2. the Work, materials, and equipment to be incorporated 

therein, whether in storage on or off the site, under the care, custody or control of 
the Contractor, Subcontractors, or Sub-subcontractors; 

 
5.22.2.3. other property at the site or adjacent or in close proximity 

thereto, such as trees, shrubs, lawns, walks, pavements, roadways, structures, and 
utilities not designated for removal, relocation, or replacement in the course of 
construction; and 

 
5.22.2.4. any other property of the Town, whether or not forming 

part of the Work, located at the site or adjacent thereto in areas to which the 
Contractor has access. 
 
5.22.3. Notices and Compliance.  The Contractor shall give notices and comply 

in all other respects with applicable laws, ordinances, rules, regulations, codes, and 
lawful orders of public authorities bearing on the safety of persons or property or their 
protection from damage, injury, or loss.  The Contractor shall notify owners of adjacent 
and nearby properties of underground facilities and utility owners when prosecution of 
the Work may affect them and shall cooperate with them in the protection, removal, 
relocation, and replacement of their property.  

 
5.22.4. Erection and Maintenance of Safeguards.  The Contractor shall erect 

and maintain, as required by existing conditions and the terms of the Contract, reasonable 
safeguards for safety and protection, including posting danger signs and other warnings 
against hazards, promulgating safety regulations, and notifying owners and users of 
adjacent and nearby sites and utilities. 

 
5.22.5. Hazardous Materials and Equipment.  When use or storage of 

explosives or other hazardous materials or equipment or unusual methods are necessary 
for execution of the Work, the Contractor shall exercise utmost care and carry on such 
activities under the supervision of properly qualified personnel. 

 
5.22.6. Damage to Property.  The Contractor shall promptly remedy damage 

and loss to property referred to above.  If the damage or loss is due in whole or in part to 
the Contractor's failure to take the precautions required herein, the Contractor shall 
bear the cost, subject to any reimbursement to which the Contractor is entitled under 
property insurance required by the Contract Documents.  The Contractor shall be fully 
and solely responsible for all Work and other operations carried out on adjacent 
properties.  The insurance required under Article 8 shall cover such Work or operations, 
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and the Contractor shall indemnify and defend the Town, the Design Professional, and 
the owners of such adjacent or nearby properties from and against all claims, suits, losses, 
or costs arising out of such Work or operations. 

 
5.22.7. Fire Protection Equipment and Services.  The Contractor shall provide 

and maintain in good operating condition suitable and adequate fire protection equipment 
and services and shall comply with all reasonable recommendations regarding fire 
protection made by the representatives of the fire insurance company carrying insurance 
on the Work or by the local fire chief or fire marshal.  The area within the site limits shall 
be kept orderly and clean and all combustible rubbish shall be promptly removed from 
the site. 

 
5.22.8. Protection of Excavations, Trenches.  The Contractor shall at all times 

protect excavations, trenches, buildings and materials from rain water, ground water, 
backup or leakage of sewers, drains and other piping, and from water of any other origin 
and shall remove promptly any accumulation of water and adhere to all statutory, 
regulatory and permit requirements.  The Contractor shall provide and operate all 
pumps, piping, and other equipment necessary to this end. 

 
5.22.9. Snow and Ice Removal.  The Contractor shall remove snow and ice that 

might result in damage or delay. 
 
5.22.10. Safety Representative.  The Contractor shall designate a qualified and 

experienced safety representative at the site whose duties and responsibilities shall be the 
prevention of accidents and the maintaining and supervising of safety precautions and 
programs. 

 
5.22.11. Weather Protection.  (Reference:   M.G.L. c. 149, §44F(1).) The 

Contractor shall install weather protection and furnish adequate heat in the protected 
area from November 1 through March 31. 

 
5.22.12. Security.  The Contractor shall provide, within the Contract Sum, a 

sufficient number of security personnel at the Site at all times when the Contractor's 
personnel are not present, from commencement of the Work until Substantial Completion 
to assure that the Site, the facility, and the Work, and all materials and equipment stored 
at the Site are fully and completely protected against loss or damage due to vandalism, 
theft, or malicious mischief.  If the Contractor elects, in addition, to use guard dogs for 
this purpose, each dog shall at all times be accompanied by an adult handler.  If the 
Contractor fails to comply with the requirements of this paragraph, then the Town may 
provide appropriate security and charge the cost thereof to the Contractor.  The Town's 
provision of such security, or failure to do so, shall not relieve the Contractor of its 
responsibility to pay for loss or damage due to vandalism, theft, or malicious mischief at 
the Site. 

 
5.22.13. Hazard Communication Programs.  The Contractor shall be 

responsible for coordinating any exchange of material safety data sheets or other hazard 
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communications information required to be made available to or exchanged between or 
among employers at the site in accordance with laws, codes and regulations. 

 
5.22.14. Noise Pollution Control.  The Contractor shall comply with all 

applicable provisions of Belmont General Laws, Chapter 60, Article 6, concerning noise. 
 

5.23. Cutting and Patching. 
 
5.23.1.     In General.  Unless otherwise provided in the Contract Documents, the 

Contractor shall be responsible for cutting, fitting, or patching required to complete the 
Work or to make its parts fit together properly, including the work of the Town or of 
separate contractors. 

 
5.23.2.    Damage to Work of Town or of Separate Contractor.  The 

Contractor shall not damage or endanger a portion of the Work or fully or partially 
completed construction of the Town or separate contractors by cutting, patching, or 
otherwise altering such construction, or by excavation.  The Contractor shall not cut or 
otherwise alter such construction by the Town or a separate contractor except with prior 
written consent of the Town and of such separate contractor; such consent shall not be 
unreasonably withheld.  The Contractor shall not unreasonably withhold from the Town 
or a separate contractor the Contractor's consent to cutting or otherwise altering the 
Work. 

 
5.23.3.    Damage Caused by Contractor.  Should the Contractor cause damage 

to the work or property of any separate contractor at the Site, or should any claim arising 
out of the Contractor's performance of Work at the Site be made by any separate 
contractor against the Contractor, the Town, the Design Professional, or any of the 
Design Professional’s consultants, the Contractor shall promptly attempt to settle with 
such other contractor by agreement, or to otherwise resolve the dispute by arbitration or 
at law.  The Contractor shall, to the fullest extent permitted by law, indemnify, defend 
(with counsel acceptable to the Town) and hold harmless the Town, the Design 
Professional, and the Design Professional’s consultants from and against all claims, 
damages, losses and expenses (including, but not limited to, fees of the Design 
Professional, the Design Professional’s consultants, attorneys, and other professionals, 
and court and arbitration or mediation costs) arising directly, indirectly or consequentially 
out of any action, legal or equitable, brought by any separate contractor against the 
Town, the Design Professional, or any of the Design Professional’s consultants, to the 
extent based on a claim arising out of the Contractor’s performance of the Work.  
Should a separate contractor cause damage to the Work or property of the Contractor or 
should the performance of work by any separate contractor at the site give rise to any 
other claim, the Contractor shall not institute any action, legal or equitable, against the 
Town, the Design Professional, or any of the Design Professional’s consultants, or 
permit any action against any of them to be maintained and continued in its name or for 
its benefit in any court or before any arbiter which seeks to impose liability on or to 
recover damages from the Town, the Design Professional, or any of the Design 
Professional’s consultants, on account of any such damage or claim.  If the Contractor 
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delays at any time in performing or furnishing Work by any act or neglect of a separate 
contractor and the Town and the Contractor are unable to agree as to the extent of any 
adjustment in the Contract Time attributable thereto, the Contractor may make a claim 
for an extension of time in accordance with Article 16.  An extension of the Contract 
Time shall be the Contractor’s exclusive remedy with respect to the Town, the Design 
Professional, and the Design Professional’s consultants, for any delay, disruption, 
interference, or hindrance caused by any separate contractor. 
 
5.24. Cleaning Up. 

 
5.24.1. During the progress of the Work, the Contractor shall keep the premises 

and surrounding area free from accumulation of waste materials and rubbish caused by 
operations under the Contract or other debris.  At the completion of the Work, the 
Contractor shall remove from and about the Project all waste materials, rubbish, and  
debris, and the Contractor's tools, construction equipment, machinery, and surplus 
materials.  Surplus materials to be provided to the Town by specifications shall be stored 
in a clean, safe and secure area as directed by the Town. The Contractor shall leave the 
site clean and ready for occupancy by the Town at Substantial Completion of the Work.  
Immediately prior to the Design Professional's inspection for Substantial Completion, 
the Contractor shall completely clean the premises.  Concrete and ceramic surfaces shall 
be cleaned and washed.  Resilient coverings shall be cleaned, waxed and buffed.  
Woodwork shall be dusted and cleaned.  Sash, fixtures and equipment shall be 
thoroughly cleaned.  Stains, spots, dust, marks and smears shall be removed from all 
surfaces.  Hardware and all metal surfaces shall be cleaned and polished.  Glass and 
plastic surfaces shall be thoroughly cleaned by professional window cleaners.  All 
damaged, broken or scratched glass or plastic shall be replaced by the Contractor at the 
Contractor's expense.  The Contractor shall restore to original condition all property 
not designated for alteration by the Contract Documents. 

 
5.24.2.    If the Contractor fails to clean up as provided herein during the 

progress of the Work or thereafter, the Town may do so without notice to the Contractor 
and charge the cost thereof to the Contractor. 

 
5.25. Royalties and Patents.  

 
5.25.1 The Contractor shall pay all license fees and royalties and assume all 

costs incident to the use in the performance of the Work or the incorporation in the Work 
of any invention, design, process, product, or device which is the subject of patent rights 
or copyrights held by others.  To the fullest extent permitted by law, the Contractor shall 
indemnify, defend (with counsel acceptable to the Town) and hold harmless the Town 
and the Design Professional from and against all claims, costs, losses, and damages 
arising out of or resulting from any infringement of patent rights or copyrights incident to 
the use in the performance of the work or resulting from the incorporation in the work of 
any invention, design, process, product, or device not specified in the Contract 
Documents. 
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5.26. Contractor's Obligation to Perform. 
 
5.26.1. The Contractor's obligation to perform and complete the Work in 

accordance with the Contract Documents is absolute.  None of the following will 
constitute an acceptance of Work that is not in accordance with the Contract Documents 
or a release of the Contractor's obligation to perform the Work in accordance with the 
Contract Documents: 

 
5.26.1.1. observations by the Design Professional; 
 
5.26.1.2. recommendation of any progress or final payment by the 

Design Professional; 
 
5.26.1.3. the issuance of a certificate of Substantial Completion or 

any payment by the Town to the Contractor under the Contract Documents; 
 
5.26.1.4. use or occupancy of the Work, Project, or Site, or any part 

thereof, by the Town; 
 
5.26.1.5. any acceptance by the Town or any failure to do so; 

 
5.26.1.6. any review and approval of a Shop Drawing or Sample 

submittal or the issuance of a notice of acceptance by the Design Professional; 
 
5.26.1.7. any inspection, test, or approval by others; or 
 
5.26.1.8. any correction of defective Work by the Town. 
 

5.27. Indemnification; and Covenant Not To Sue. 
 
5.27.1. To the fullest extent permitted by law, the Contractor shall assume the 

defense of (with counsel acceptable to the Town), indemnify and hold harmless the 
Town, the Design Professional, the Design Professional's consultants, and agents and 
employees of any of them, from and against claims, damages, losses, and expenses, 
including, but not limited, to attorneys’ fee, arising out of or resulting from performance 
of the Work, provided that such claim, damage, loss, or expense is attributable to bodily 
injury, sickness, disease, or death, or to injury to or destruction of tangible property (other 
than the Work itself) including loss of use resulting there from, caused in whole or in part 
by alleged negligent acts or omissions of the Contractor, a Subcontractor, anyone 
directly or indirectly employed by them, or anyone for whose acts they may be liable, 
regardless of whether or not such claim, damage, loss, or expense is caused in part by a 
party indemnified hereunder.  Such obligation shall not be construed to negate, abridge, 
or reduce other rights or obligations of indemnity which would otherwise exist as to a 
party or person described in this paragraph. 

 
5.27.2. In claims against any person or entity indemnified under the foregoing 
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paragraph by an employee of the Contractor, a Subcontractor, anyone directly or 
indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation under the foregoing paragraph shall not be limited by a 
limitation on the amount or type of damages, compensation or benefits payable by or for 
the Contractor or a Subcontractor under Workers’ Compensation laws, disability benefit 
acts or other employee benefit acts. 

 
5.27.3. The obligations of the Contractor in this Article shall not extend to the 

liability of the Design Professional, the Design Professional's consultants, and agents or 
employees of any of them arising out of (1) the preparation of maps, Plans, opinions, 
reports, surveys, Change Orders, designs, or Specifications, or (2) directions or 
instructions given by the Design Professional, the Design Professional's consultants and 
agents or employees of any of them, provided such instructions or directions are the 
primary cause of the injury or damage. 
 

5.27.4. The Contractor, or any successor, assign, or subrogee of the Contractor 
agrees not to bring any civil suit, action, or other proceeding in law, equity or arbitration 
against the Design Professional, or the officers, employees, agents, or consultants of the 
Design Professional, for the enforcement of any action which the Contractor may have 
arising out of or in any manner connected with the Work.  The Contractor shall assure 
that this covenant not to sue is contained in all subcontracts and sub-subcontracts of every 
tier and shall assure its enforcement.  The Design Professional, its officers, employees, 
agents, and consultants are intended third-party beneficiaries of this covenant not to sue, 
and are entitled to enforce this covenant in law or equity. 

 
5.28. Survival of Obligations.   
 

5.28.1 All representations, indemnifications, warranties, and guarantees made in, 
required by or given in accordance with the Contract Documents, as well as all 
continuing obligations indicated in the Contract Documents, will survive final payment, 
completion and acceptance of the Work and termination or completion of the Contract. 

 
 

ARTICLE 6: SUBCONTRACTORS 
 

6.1 Use of Subcontractors.   
 

6.1.1 The Contractor shall use the Subcontractors named in the Contractor's 
Bid.  

 
6.2 Substitution of Subcontractors.    
 

6.2.1 The Contractor shall not substitute another Subcontractor therefore 
without notice to the Town and the Town's prior written consent of such substitution. 
 
6.3 Names of Subcontractors.    
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6.3.1 Upon execution of the Contract with the Town, the Contractor shall 

provide in writing to the Town, through the Design Professional, the names, addresses, 
telephone numbers, and fax numbers of all persons proposed for each principal portion of 
the Work.   
 
6.4. Objections to Subcontractors.    
 

6.4.1 The Contractor shall not use any Subcontractor against whom the Town 
has a reasonable objection.  The Contractor shall not be required to contract with any 
person or entity to which it has a reasonable objection. 
 
6.5. Form of the Subcontract.    
 

6.5.1  All Work performed by a Subcontractor shall be through an appropriate 
subcontract.     
 
6.6. Content of the Subcontract. 
 

6.6.1. In addition to all statutorily mandated provisions and provisions required 
elsewhere in the Contract Documents, each subcontract shall expressly provide that: 
 

6.6.1.1. Each subcontract agreement for a portion of the Work is 
assigned by the Contractor to the Town provided that: 
 

6.6.1.1.1. the assignment is effective only after termination of 
the Contract by the Town or the Contractor and only for those 
subcontract agreements which the Town accepts by notifying the 
Subcontractor in writing; and 
 

6.6.1.1.2. the assignment is subject to the prior rights of the 
surety, if any, obligated under bond relating to the Contract. 
 
6.6.1.2. Each Subcontractor is bound by the requirements of the 

Contract Documents for the express benefit of the Town. 
 

6.6.1.3. Each Subcontractor shall assume toward the Contractor all 
the obligations that the Contractor assumes toward the Town and the Design 
Professional, unless otherwise provided by law. 
 
 
ARTICLE 7: PERFORMANCE AND PAYMENT BONDS 

 
7.1. Form of Bonds.   
 

7.1.1  The performance and labor and material or payment bonds shall be in the 
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form required by the Town, copies of which are included in the Project Manual.  The 
Town reserves the right to reject any bond that does not conform to the Town's 
requirements. 

 
7.2. Furnished by the Contractor.  (Reference:  M.G.L. c. 30, §39M(c); M.G.L. c. 

149, §29).   
 

7.2.1 The Contractor shall furnish a performance bond and a labor and 
materials or payment bond, each with a surety company qualified to do business under 
the laws of the Commonwealth and satisfactory to the Town and each in the sum of the 
Contract Sum, the premiums for which are to be paid by the Contractor and are included 
in the Contract Sum.  The bonds shall remain in effect until final payment is made.  The 
sum of the performance bond shall increase each time the Contract Sum is increased as a 
result of a Change Order. 

 
7.3. Submission to the Town.    
 

7.3.1 The Contractor must submit the performance and a labor and materials or 
payment bonds to the Town upon the Contractor’s execution of the Agreement. 

 
 

ARTICLE 8:  INSURANCE REQUIREMENTS 
 
8.1 Insurance Certificates. 
 

8.1.1 Prior to starting work on this project, the contractor shall deposit with the 
Town certificates from insurers clearly stating that the required insurance policies have 
been issued to the Contractor and will remain in effect during the time period required 
to complete this contract. ACORD forms will not be accepted. The certificates must be in 
a form satisfactory to the Town. The insurance shall include all major divisions of 
coverage, and shall be on a comprehensive general basis including: Premises and 
Operations (including X-C-U), Owners and Contractors Protective, Products and 
Completed Operations, Owned, Non-owned or Hired and/or Leased Motor Vehicles. 
Such insurance shall be written for not less than any limits of liability, required by law or 
the following limits, whichever are greater. 
 
8.2 Minimum Coverages. The Contractor shall possess and maintain throughout the 
contract period/project, insurance in the kinds and amounts as provided in Appendix G.  
The Contractor may purchase and maintain excess liability insurance in the umbrella 
form in order to satisfy the limits of liability required for the insurance to be purchased 
and maintained in accordance with the requirements set forth above (in addition to the 
umbrella limits required). Evidence of such excess liability shall be delivered to the 
Town in the form of a certificate indicating the policy numbers and limits of liability of 
all underlying insurance. 
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8.3 Additional Insured.   The Town shall be named as an additional insured on each 
certificate, except for Workers Compensation insurance, and the certificate must have the 
endorsement of the insurance agency. 
 
8.4 Notice. Each certificate shall contain a notation that the insurer will give 30 days 
notice to the Town prior to cancellation, change or non-renewal of policy.  
 
8.5 Carrier Rating. Insurance carriers MUST have an A.M. Best rating of "A" or 
better. 
 
8.6 Material Breach. Failure of the contractor to provide and continue in force such 
insurance shall be deemed a material breech of contract and shall be grounds for 
immediate termination thereof. 
 

 
ARTICLE 9: TESTS AND INSPECTIONS 

 
9.1. Access.    
 

9.1.1 The Town, the Design Professional, and all other persons designated by 
the Town shall have access to the Work at reasonable times for observing, inspecting, 
and testing.  The Contractor shall provide them with proper and safe conditions for such 
access and advise them of the Contractor's site safety procedures and programs so that 
they may comply therewith as applicable. 

 
9.2. Tests and Inspections. 

 
9.2.1. The Contractor shall give the Design Professional timely notice of 

readiness of the Work for all required inspections, tests, or approvals and shall cooperate 
with inspection and testing personnel to facilitate required inspections or tests. 

 
9.2.2. Unless otherwise provided, the Contractor shall make arrangements for 

such tests, inspections, and approvals with an independent testing laboratory or entity 
acceptable to the Town, or with the appropriate public authority and shall bear all related 
costs of tests, inspections, and approvals.  If the laws or regulations of any public body 
having jurisdiction require any Work or part thereof specifically to be inspected, tested, 
or approved by an employee or other representative of such public body, the Contractor 
shall assume full responsibility for arranging and obtaining such inspections, tests, or 
approvals, pay all costs in connection therewith and furnish the Design Professional with 
the required certificates of inspection, testing, or approval. 

 
9.2.3. The Contractor shall be responsible for arranging and obtaining and shall 

pay all costs in connection with any inspections, tests, or approvals required for the 
Design Professional's acceptance of materials or equipment to be incorporated into the 
Work, or of materials, mix designs, or equipment submitted for approval prior to the 
Contractor's purchase thereof for incorporation into the Work. 
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9.2.4. If any Work that is to be inspected, tested, or approved is covered by the 

Contractor, Subcontractor, or Sub-subcontractor without the prior written consent of the 
Design Professional, it must be uncovered for observation, inspection, testing, or 
approval, if requested by the Design Professional.  The Contractor must re-cover the 
Work at its own expense. 

 
9.2.5. The Contractor shall not be relieved of obligations to perform the Work 

in accordance with the Contract Documents either by activities or duties of the Design 
Professional in the Design Professional's administration of the Contract or by tests, 
inspections, or approvals required or performed by persons other than the Contractor. 

 
 

ARTICLE 10: UNCOVERING AND CORRECTING WORK 
 

10.1. Uncovering Work. 
 
10.1.1. If a portion of the Work is covered contrary to the Design Professional's 

request or to requirements specifically expressed in the Contract Documents, it must, if 
required in writing by the Design Professional, be uncovered for the Design 
Professional's observation and be replaced, both at the Contractor's expense and 
without change in the Contract Time. 

 
10.1.2. If a portion of the Work has been covered which the Design Professional 

has not specifically requested to observe prior to its being covered, the Design 
Professional may request to see such Work, and it shall be uncovered by the Contractor.  
If it is found that such Work is in accordance with the Contract Documents, costs of 
uncovering and replacing shall, by appropriate Change Order, be charged to the Town.  If 
it is found that such Work is defective or not in accordance with the Contract Documents, 
the Contractor shall pay all claims, costs, losses, and damages caused by, arising out of 
or resulting from such uncovering, exposure, observation, inspection, and testing and of 
satisfactory replacement of reconstruction (including, but not limited to, all costs of repair 
or replacement of work of others); and the Town shall be entitled to an appropriate 
decrease in the Contract Sum.  The Town may take such decrease by reducing the then 
current application for payment accordingly or subsequent applications, if necessary, 
until the decrease is paid in full.   

 
10.2. Correcting Work. 

 
10.2.1. The Contractor shall promptly correct Work rejected by the Design 

Professional or failing to conform to the requirements of the Contract Documents, 
whether observed before or after Substantial Completion and whether or not fabricated, 
installed, or completed.  The Contractor shall bear all costs of correcting such rejected 
Work including additional testing and inspections and compensation for the Design 
Professional's services and expenses made necessary thereby and any cost, loss, or 
damages to the Town resulting from such failure or defect. 
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10.2.2. If, within one (1) year after the date of Substantial Completion of the 

Work or designated portion thereof, or after the date for commencement of warranties 
established in Article 15, or by terms of an applicable special warranty required by the 
Contract Documents, any of the Work is found to be not in accordance with the 
requirements of the Contract Documents, the Contractor shall correct it promptly after 
receipt of written notice from the Town to do so, unless the Town has previously given 
the Contractor a written acceptance of such condition.  This period of one (1) year shall 
be extended with respect to portions of Work first performed after Substantial 
Completion by the period of time between Substantial Completion and the actual 
performance of the Work.  This obligation to correct under this paragraph shall survive 
acceptance of the Work under the Contract and termination of the Contract.  The Town 
shall give such notice promptly after discovery of the condition. 

 
10.2.3. [Deleted]. 
 
10.2.4. If the Contractor fails within a reasonable time to correct nonconforming 

Work, or to remove and replace rejected Work, or fails to perform the Work in 
accordance with the Contract Documents, the Town may correct it in accordance with the 
provisions herein.  If the Contractor does not proceed with correction, removal, or 
replacement of such nonconforming Work within seven (7) days from the date of written 
notice from the Design Professional, the Town may correct it and store any salvageable 
materials or equipment at the Contractor's expense.  If the Contractor does not pay 
costs of any such removal and storage within ten (10) days after written notice, the Town 
may upon ten (10) additional days’ written notice sell such materials and equipment at 
auction or at private sale and shall account for the proceeds thereof, after deducting costs 
and damages that should have been borne by the Contractor, including compensation for 
the Design Professional's services and expenses made necessary thereby.  If such 
proceeds of sale do not cover all the costs that the Contractor should have born, the 
Contract Sum shall be reduced by the deficiency.  If payments then or thereafter due the 
Contractor are not sufficient to cover such amount, the Contractor shall pay the 
difference to the Town. 

 
10.2.5. The Contractor shall bear the cost of correcting destroyed or damaged 

construction, whether completed or partially completed, of the Town or separate 
contractors caused by the Contractor's correction or removal of Work which is not in 
accordance with the requirements of the Contract Documents. 

 
10.2.6. Nothing contained in this paragraph shall be construed to establish a 

period of limitation with respect to other obligations that the Contractor might have 
under the Contract Documents.  Establishment of the time period of one (1) year as 
described in the above paragraph related only to the specific obligation of the Contractor 
to correct the Work and has no relationship to the time within which the obligation to 
comply with the Contract Documents may be sought to be enforced nor to the time within 
which proceedings may be commenced to establish the Contractor's liability with 
respect to the Contractor's obligations other than specifically to correct the Work. 
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10.3. Acceptance of Nonconforming Work.    
 

10.3.1 If, instead of requiring correction or removal and replacement of defective 
or nonconforming Work, the Town prefers to accept Work which is not in accordance 
with the requirements of the Contract Documents, the Town may do so instead of 
requiring its removal and correction, in which case the Contractor shall pay all claims, 
costs, losses, and damages attributable to the Town’s evaluation of and determination to 
accept such defective or non-conforming Work.  The Contract Sum will be reduced as 
appropriate.  Such adjustment shall be effected whether or not final payment has been 
made. 
 

ARTICLE 11: CHANGES IN THE WORK 
 

11.1. In General. 
 
11.1.1. The Contract Sum constitutes the total compensation (subject to 

authorized adjustments) payable to the Contractor for performing the Work.  All duties, 
responsibilities and obligations assigned to or undertaken by the Contractor shall be at 
the Contractor's expense without any change in the Contract Sum. 

 
11.1.2. Without invalidating the Contract and without notice to any surety, the 

Town may, at any time or from time to time, order additions to, deletions from, or 
revisions in the Work.  Such additions, deletions, or revisions will be authorized by a 
Change Order, a Modification or a Construction Change Directive.  Upon receipt of any 
such document, the Contractor shall promptly proceed with the Work involved that will 
be performed under the applicable conditions of the Contract Documents (except as 
otherwise specifically provided). 

 
11.1.3. The Contractor shall not be entitled to an increase in the Contract Sum or 

an extension of the Contract Time with respect to any Work performed that is not 
required by the Contract Documents as amended, modified, or supplemented, except as 
otherwise provided herein. 

 
11.2. Change Orders. 

 
11.2.1. (Reference:   M.G.L. c. 30, §39I;).  The Contractor shall perform all the 

Work required by this Contract in conformity with the Plans and Specifications contained 
herein.  No willful and substantial deviation from said Plans and Specifications shall be 
made unless authorized in writing by the Town and the Design Professional in charge of 
the Work who is duly authorized by the Town to approve such deviations.  In order to 
avoid delays in the prosecution of the Work required by such Contract, such deviation 
from the Plans or Specifications may be authorized by a written order of the Town or the 
Design Professional so authorized to approve such deviation.  Within thirty (30) days 
thereafter, such written order shall be confirmed by a certificate of the Town stating:  (1) 
If such deviation involves any substitution or elimination of materials, fixtures or 
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equipment, the reasons why such materials, fixtures, or equipment were included in the 
first instance and the reasons for substitution or elimination, and, if the deviation is of any 
other nature, the reasons for such deviation, giving justification therefore; (2) that the 
specified deviation does not materially injure the Project as a whole; (3) that either the 
work substituted for the Work specified is of the same cost and quality, or that an 
equitable adjustment has been agreed upon between the Town and the Contractor and 
the amount in dollars of said adjustment; and (4) that the deviation is in the best interest 
of the Town. 

 
11.3. Construction Change Directive. 

 
11.3.1. A Construction Change Directive shall be used in the absence of total 

agreement on the terms of a Change Order. 
 
11.3.2. Upon request of the Town or the Design Professional, the Contractor 

shall without cost to the Town submit to the Design Professional in such form as the 
Design Professional may require, an accurate written estimate of the cost of any 
proposed extra work or change.  The estimate shall indicate the quantity and unit cost of 
each item of materials, and the number of hours of work and hourly rate for each class of 
labor, as well as the description and amounts of all other costs chargeable under the terms 
of this Article.  Unit labor costs for the installation of each item of materials shall be 
shown if required by the Design Professional.  If required by the Design Professional, in 
order to establish the exact cost of new Work added or of previously required Work 
omitted, the Contractor shall obtain and furnish to the Design Professional bona fide 
proposals from recognized Suppliers for furnishing any material included in such Work.  
Such estimates shall be furnished promptly so as to occasion no delay in the Work, and 
shall be furnished at the Contractor's expense. 

 
11.3.3. The Contractor shall state in the estimate any extension of time required 

for the completion of the Work if the change or extra Work is ordered.  The Contractor 
shall document, through a critical path analysis, or some other clearly delineated 
explanation, how the proposed change affects other aspects of the Work, and why it 
would require an extension of time.  The Contractor shall promptly revise and resubmit 
such estimate if the Design Professional determines that it is not in compliance with the 
requirements of this Article, or that it contains errors of fact or mathematical errors. 

 
11.3.4. If the Construction Change Directive provides for an adjustment to the 

Contract Sum, the adjustment shall be based on one of the following methods, as selected 
by the Town, selection of which does not require the consent of the Contractor: 

 
11.3.4.1.  by unit prices stated in the Contract Documents or otherwise 

mutually agreed upon; or 
 
11.3.4.2.  by Cost and Percentages estimated by the Contractor as 

provided herein and accepted by the Town, whereupon the Contractor's estimate 
shall become a fixed price which shall not be changed by any variation in the 
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actual cost of executing the Work covered by the change; or 
 
11.3.4.3.  by actual Cost determined after the Work covered by the change 

is completed, plus Percentage; or 
 
11.3.4.4.  by submission to a court, which shall determine the fair value of 

the Work covered by the change. 
 

11.3.5.  “Cost” shall mean the estimated or actual net increase or decrease in cost 
to the Contractor, Subcontractor, or Sub-subcontractor for performing the Work covered 
by the change, including actual payments for materials, equipment rentals, expendable 
items, wages, and associated benefits to the workers and to supervisors employed full 
time at the Site, insurance, bonds, and other provable direct costs, but not including any 
administrative, accounting or expediting costs, or other indirect or overhead costs, or any 
wages or benefits of supervisory personnel not assigned full time to the Site, or any 
amount for profit or fee to the Contractor, Subcontractor, or Sub-subcontractor. 

 
11.3.6. “Percentage” shall mean an allowance to be added to or subtracted from 

the Cost in lieu of overhead and profit and of any other expense that is not included in the 
Cost of the Work covered by the change, as defined above.  Percentage for a 
Sub-subcontractor shall be 8% of any net increase or decrease of Cost of any Work 
performed by the Sub-subcontractor’s own forces plus 4% of any net increase or decrease 
in Cost of any Work performed for the Sub-subcontractor by lower tier 
Sub-subcontractors.  Percentage for a Subcontractor shall be 12% of any net increase or 
decrease of Cost of any Work performed by the Subcontractor’s own forces plus 4% of 
the Cost of Work performed by Sub-subcontractors.  Percentage for the Contractor shall 
be 15% of any net increase or decrease of Cost of any Work performed by the 
Contractor's own forces plus 5% of any net increase or decrease in the Cost for all other 
Work covered by the change.  When the Contractor is also performing Work as a 
Subcontractor or Sub-subcontractor, the Contractor shall only be entitled to a total of no 
more than 15% of any net increase or decrease of Cost of any Work.  
 

11.3.7. When in the reasonable judgment of the Design Professional a series of 
Construction Change Directives or Change Orders effect a single change, Percentage 
shall be calculated on the cumulative net increase or decrease in Cost, if any. 

 
11.3.8. If unit prices are stated in the Contract Documents or are subsequently 

agreed upon, and if quantities originally contemplated are so changed in a Proposed 
Change Order or Construction Change Directive that the application of such unit prices 
to quantities of Work proposed will cause substantial inequity to the Town or the 
Contractor, the applicable unit prices shall be equitably adjusted. 

 
11.3.9. If the Town elects to determine the Cost of the Work as provided in 

method (11.3.4.1) using unit prices stated in the Contract Documents or subsequently 
agreed upon, the unit prices shall be subject to the prior paragraph.  Notwithstanding the 
inclusion of unit prices in the Contract Documents, it shall be the Town's option to 
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require the Cost of any given change to be determined by one of the other methods stated 
in 11.3.4.  If the Town elects to determine the Cost of the change by unit prices and the 
nature of the work is such that its extent cannot readily be measured after the completion 
of such work or any subsequent Work, the Contractor shall keep daily records, available 
at all times to the Design Professional for inspection, of the actual quantities of such 
Work put in place, and delivery receipts or other adequate evidence, acceptable to the 
Design Professional, indicating the quantities of materials delivered to the Site for use in 
such unit price Work, and distinguishing such from other similar material delivered for 
use in Work include in the base Contract Sum.  If so required by the Design 
Professional, materials for use in unit price Work shall be stored apart from all other 
materials on the Project. 

 
11.3.10. If the Town elects to determine the Cost of the Work as provided 

in methods 11.3.4.3. or 11.3.4.4. or if the method of determining the Cost has not been 
established before the Work is begun, the Contractor shall keep detailed daily records of 
labor and material costs applicable to the Work. 

 
11.3.11. Upon receipt of a Construction Change Directive, the 

Contractor shall promptly proceed with the change in the Work involved and advise the 
Design Professional in writing of the Contractor's agreement or disagreement with the 
method, if any, provided in the Construction Change Directive for determining the 
proposed adjustment in the Contract Time. 

 
11.3.12. A Construction Change Directive signed by the Contractor 

indicates the agreement of the Contractor therewith, including adjustment in the 
Contract Sum and Contract Time or the method for determining them. Such agreement 
shall be effective immediately and shall be recorded as a Change Order. 

 
11.3.13. If the Design Professional and the Contractor do not agree with 

the adjustment in the Contract Time or the method for determining it, the adjustment or 
the method shall be referred to the Design Professional for determination. 

 
11.4. Minor Changes in the Work. 

 
11.4.1. The Design Professional has the authority to order minor changes in the 

Work.  “Minor changes” as used in this paragraph mean changes which are so 
insignificant as to not affect the Contract Sum or the Contract Time and which are not 
inconsistent with the intent of the Contract Documents.  Any minor change shall be 
committed to a written order which shall be binding on both the Town and the 
Contractor and which shall be promptly carried out by the Contractor.   

 
11.5. Certificate of Appropriations.   (Reference:   M.G.L. c. 44, §31C;).  This 
Contract shall not be deemed to have been made until the Town's auditor has certified 
thereon that an appropriation in the amount of this Contract is available therefor and that 
an officer or agent of the Town has been authorized to execute said Contract and approve 
all requisitions and change orders.  No order to the Contractor for a change in or 
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addition to the Work, whether in the form of a drawing, plan, detail or any other written 
instruction, unless it is an order which the Contractor is willing to perform without any 
increase to the Contract price, shall be deemed to be given until the auditor has certified 
thereon that an appropriation in the amount of such order is available therefore; but such 
certificate shall not be construed as an admission by the Town of its liability to pay for 
such work.  The certificate of the auditor that an appropriation in the amount of this 
Contract or in the amount of such order is available shall bar any defense by the Town on 
the grounds of insufficient appropriation. 

 
ARTICLE 12: CHANGE IN THE CONTRACT TIME 

 
12.1. Date of Commencement.   
 

12.1.1 The date of commencement of the Work is the date established in the 
Notice to Proceed. The date shall not be postponed by the failure to act of the Contractor 
or persons or entities for which the Contractor is responsible. 

 
12.2. Progress and Completion. 

 
12.2.1. Time is of the essence; all time limits stated in the Contract Documents 

are of the essence of the Contract. By executing the Agreement, the Contractor confirms 
that the Contract Time is a reasonable period for performing the Work.  If the 
Contractor proposes a progress schedule indicating a date of Substantial Completion 
which is earlier than the Contract Time, the Contractor shall not be entitled to additional 
payment or compensation of any kind if, for any reason, the full Contract Time is 
required to achieve Substantial Completion of the Work. 

 
12.2.2. The Contractor shall proceed expeditiously with adequate forces and 

shall achieve Substantial Completion within the Contract Time. 
 
12.2.3. If in any Application for Payment, the total value of the completed Work 

in place, as certified by the Design Professional, is less than 90% of the total value of the 
Work in place estimated in the progress schedule, the Town may, at the Town's option, 
require the Contractor to accelerate the progress of the Work without cost to the Town 
by increasing the workforce or hours of Work or by other reasonable means approved by 
the Design Professional. 

 
12.2.4. If each of three successive applications, as certified by the Design 

Professional, indicate that the actual Work completed is less than 90% of the values 
estimated in the progress schedule to be completed by the respective dates, the Town 
may at the Town's option, treat the Contractor's delinquency as a default justifying the 
action permitted under Article 18. 

 
12.2.5. If the Design Professional has determined that the Contractor should be 

permitted to extend the time for completion as provided below, the calendar dates in the 
progress schedule shall be adjusted accordingly to retain their same relationship to the 
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adjusted date of Substantial Completion, and the dollar value of the Work to be 
completed as of the first of each month shall be adjusted pro rata. 

 
12.2.6. If the Contractor fails to submit any application for payment in any 

month, the Design Professional shall, for the purpose of this evaluation of progress, 
certify separately to the actual value of the Work in place completed as of the first of the 
month to the best of the Design Professional's knowledge. 

 
12.2.7. Nothing herein shall limit the Town's right to liquidated or other damages 

for delays by the Contractor or to any other remedy which the Town may be entitled or 
may possess under other provisions of the Contract Documents or by law. 

 
12.3. Delays and Extensions of Time. 

 
12.3.1. If the Contractor is delayed at any time in the progress of the Work by an 

act or neglect of the Town or the Design Professional, or of an employee of either, or of 
a separate contractor employed by the Town, or by changes ordered in the Work, or by 
labor disputes, fire, unusual delay in deliveries, unavoidable casualties, or other causes 
(except weather) beyond the Contractor's control, or by delay authorized by the Town, 
or by other causes which the Design Professional determines may justify delay, then the 
Contract Time shall be extended by Change Order or Construction Change Directive for 
such reasonable time as the Design Professional may determine. 

 
12.3.2. Claims relating to time shall be made in accordance with applicable 

provisions of Article 16. 
 
12.3.3. No claim for extension of time shall be allowed on account of failure of 

the Design Professional to furnish Plans, Specifications or instructions or to return Shop 
Drawings or Samples until fifteen (15) days after receipt by the Design Professional by 
registered or certified mail of written demand for such instructions, Plans, Specifications, 
or Samples, and then not unless such claim is reasonable. 

 
12.3.4. No extensions of time shall be granted because of seasonal or abnormal 

variations in temperature, humidity or precipitation, which conditions shall be wholly at 
the risk of the Contractor, whether occurring within the time originally scheduled for 
completion or within the period of any extension granted.  There shall be no increase in 
the Contract Sum on account of any additional costs of operations or conditions resulting 
therefrom. 
 

12.3.5. The Contractor hereby agrees that the Contractor shall have no claim 
for damages of any kind against the Town or the Design Professional on account of any 
delay in the commencement of the Work and/or any hindrance, delay, or suspension of 
any portion of the Work, whether such delay is caused by the Town, the Design 
Professional, or otherwise, except as and to the extent expressly provided under M.G.L. 
c. 30, §39O, in the case of written orders by the Town.  The Contractor acknowledges 
that the Contractor's sole remedy for any such delay and/or suspension will be an 
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extension of time as provided in this Article. 
 
12.3.6. (Reference:  M.G.L. c. 30, §39O;).  (a)  The Town may order the 

Contractor in writing to suspend, delay, or interrupt all or any part of the Work for such 
period of time as it may determine to be appropriate for the convenience of the Town, 
provided however that if there is a suspension, delay, or interruption for fifteen (15) days 
or more due to a failure of the Town to act within the time specified in this Contract, the 
Town shall make an adjustment in the Contract Sum for any increase in the cost of 
performance of this Contract but shall not include any profit to the Contractor on such 
increase; and provided further, that the awarding authority shall not make any adjustment 
in the Contract Sum under this provision for any suspension, delay, interruption, or 
failure to act to the extent that such is due to any cause for which this Contract provides 
for an equitable adjustment of the Contract price under any other Contract provisions. 

 
(b)  The Contractor must submit the amount of a claim under provision (a) to the 

Town in writing as soon as practicable after the end of the suspension, delay, 
interruption, or failure to act and, in any event, not later than the date of final payment 
under this Contract and, except for costs due to a suspension order, the Town shall not 
approve any costs in the claim incurred more than twenty (20) days before the 
Contractor notified the Town in writing of the act or a failure to act involved in the 
Claim. 

 
In the event a suspension, delay, interruption, or failure to act of the Town 

increases the cost of performance to any Subcontractor, that Subcontractor shall have the 
same rights against the Contractor for payment for an increase in the cost of its 
performance as provisions (a) and (b) give the Contractor against the Town, but nothing 
in provisions (a) and (b) shall in any way change, modify, or alter any other rights which 
the Contractor or the Subcontractor may have against each other. 

 
12.4. Liquidated Damages. 

 
12.4.1. If the Contractor shall fail to achieve Substantial Completion within the 

Contract Time, it shall be liable to pay the Town the daily amount specified in the 
Agreement, not as a penalty, but as a fixed and agreed upon damages for breach of 
contract.  The said amount is fixed and agreed upon because of the difficulty of 
ascertaining the Town's actual damages.  It is mutually understood that the said amount 
is a reasonable approximation or estimate thereof as of the date of the Agreement.  The 
Town may elect to withhold said amount from periodic or final payments due to the 
Contractor, in addition to retainage and other back charges. 

 
12.5. Changes in the Contract Time. 

 
12.5.1. In Writing.  The Contract Time may only be changed by a Change Order 

or a Modification.  Any claim for an adjustment of the Contract Time shall be based on a 
written notice delivered to the party making the claim to the other party and to the Design 
Professional promptly (but in no event later that seven (7) days) after the occurrence of 
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the event giving rise to the claim and stating the general nature of the claim.  Notice of 
the extent of the claim with supporting data shall be delivered within thirty (30) days 
after such occurrence and shall be accompanied by the claimant’s written statement that 
the adjustment claimed is the entire adjustment to which the claimant has reason to 
believe it is entitled as a result of the occurrence of said event.    No claim for an 
adjustment in the Contract Time will be valid if not submitted in accordance with the 
requirements of this paragraph. 

 
12.5.2. Early Completion.  The Contract Time shall not be changed due to a 

delay in the Contractor's early completion date. 
 
 

ARTICLE 13:  PAYMENTS 
 

13.1. Schedule of Values. 
 
13.1.1. The Contractor shall submit to the Design Professional a schedule of 

values which shall subdivide the Work into its component parts and shall include 
quantities and prices of items, direct craft labor worker hours, labor cost and 
material/equipment cost.  Labor cost shall include an appropriate amount of construction 
equipment costs, supplemental costs, administrative expenses, contingencies, and profit.  
The Contractor shall prepare the schedule of values in such form and supported by such 
data to substantiate its accuracy as the Design Professional may require and shall be 
revised if later found by the Design Professional to be inaccurate.  This schedule, unless 
objected to by the Design Professional, shall be used as a basis for reviewing the 
Contractor's applications for payment. 
 
13.2. Content and Submission of Applications for Payment. 

 
13.2.1. At least ten (10) days before the date established for each progress 

payment, the Contractor shall submit to the Design Professional six (6) copies of an 
itemized application for payment for Work completed in accordance with the schedule of 
values (elsewhere in this Article referred to as a periodic estimate requesting payment).  
Such application shall be in a form or format established or approved by the Design 
Professional and shall be supported by documentation substantiating the Contractor's 
right to payment. 

 
13.2.2. When Construction Change Directives have set forth an adjustment to 

the Contract Sum but have not yet been included in Change Orders, the value established 
by the Town may be included in the application. 

 
13.2.3. Applications covering Work of Subcontractors or Suppliers shall not 

include requests for payments of amounts the Contractor does not intend to pay to a 
Subcontractor or Supplier because of a dispute or other reason.  The Contractor shall not 
be paid for any Work performed by a Subcontractor unless and until the Town receives 
for that Subcontractor a certificate of insurance that conforms to the requirements of the 
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Contract Documents. 
 
13.2.4. Unless otherwise provided in the Contract Documents, payments shall be 

made on account of materials and equipment delivered and suitably stored at the Site for 
subsequent incorporation in the Work.  If approved in advance by the Town, payment 
may similarly be made for materials and equipment suitably stored off the Site at a 
location agreed upon in writing, provided, however, that the Town, upon request, shall be 
entitled to inspect such materials and equipment stored off-site.  Payment for materials 
and equipment stored on or off the Site shall be conditioned upon the application for 
payment being accompanied by a bill of sale, an invoice, or other documentation 
warranting that the Town has received the materials and equipment free and clear of all 
liens, claims, security interests, or encumbrances, hereinafter collectively referred to as 
“liens,” and evidence that the materials and equipment are covered by appropriate 
insurance and other arrangements to protect the Town’s interest therein.   

 
13.2.5. Each application for payment or periodic estimate requesting payment 

shall be accompanied by, at the Town's option, a certificate from each Subcontractor 
stating that the Subcontractor has been paid all amounts due the Subcontractor on the 
basis of the previous periodic payment to the Contractor, or else stating the amount not 
so paid and the reason for the discrepancy.  In the event of any such discrepancy, the 
Contractor shall furnish the Contractor's own written explanation to the Town through 
the Design Professional.  Such waiver or certificate shall be in a form acceptable to the 
Town. 

 
13.3. False Applications for Payment. 

 
13.3.1. (Reference:  M.G.L. c. 266, §§67B).  Any person who makes or presents 

to any claim upon or against any employee or department of the Town, knowing such 
claim to be false, fictitious, or fraudulent shall be punished by a fine or not ore than ten 
thousand dollars ($10,000) or by imprisonment in the state prison for not more than five 
(5) years, or in the house of correction for not more than two and one-half years, or both. 

 
13.4. Review of Applications for Payment. 

 
13.4.1. The Design Professional shall review each application for payment and 

will reject any application that (1) is not accompanied by the required documentation or 
(2) contains errors, mathematical or otherwise. 

 
13.4.2. Within five (5) business days after receipt of an application for payment, 

the Design Professional will either (1) return the application to the Contractor with a 
written explanation as to why it was rejected or (2) issue to the Town a certificate for 
payment, with a copy to the Contractor, for such amount as the Design Professional 
determines is properly due.  In the event an application is returned to the Contractor, the 
date of receipt of the application shall be the date of receipt of the corrected application. 

 
13.4.3. The Design Professional or the Town may make changes to any 
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application submitted by the Contractor. 
 
13.4.4. By recommending any payment, the Design Professional will not thereby 

be deemed to have represented that: (1) exhaustive or continuous on-site inspections have 
been made to check the quality or the quantity of the Work beyond the responsibilities 
specifically assigned to the Design Professional in the Contract Documents or (2) that 
there may not be other matters or issues between the parties that might entitle the 
Contractor to be paid additionally by the Town or entitle the Town to withhold payment 
to the Contractor.  The Design Professional's approval of the application for payment 
and the accompanying documentation shall indicate that to the best of the Design 
Professional's knowledge, information, and belief, the Work has progressed to the point 
indicated by the Contractor, and that the quality of the Work is in accordance with the 
Contract Documents, subject to an evaluation of the Work as a functioning whole prior to 
or upon Substantial Completion, the results of any subsequent tests specified in the 
Contract Documents, final determination of quantities and classifications for unit price 
work and any other qualifications so stated. 

 
13.4.5. The Design Professional's recommendation of any payment shall not 

mean that the Design Professional is responsible for the Contractor's means, methods, 
techniques, sequences, or procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of the Contractor to comply with laws and 
regulations applicable to the furnishing or performance of Work, of for any failure of the 
Contractor to perform or furnish Work in accordance with the Contract Documents. 
 

13.4.6. No certificate given or payment made shall be evidence of the 
performance of this Contract, either wholly or in part and no payment, whether made 
upon the final certificate or otherwise, shall be construed as an acceptance of defective 
work or materials. 

 
13.5. Decisions to Withhold Certification. 

 
13.5.1. The Design Professional may refuse to recommend the whole or any part 

of any payment if, in the Design Professional's opinion, it would be incorrect to make 
the representations to the Town referred to above. 

 
13.5.2. If the Contractor and the Design Professional cannot agree on a revised 

amount, the Design Professional will promptly approve a certificate for payment for the 
amount for which the Design Professional is able to make such representations to the 
Town.  The Design Professional may also decide not to certify payment or, because of 
subsequently discovered evidence or subsequent observations, may nullify the whole or a 
part of a certificate for payment previously issued, to such extent as may be necessary in 
the Design Professional's opinion to protect the Town from loss because of: 

 
13.5.2.1. defective Work not remedied; 
 
13.5.2.2. third party claims filed or reasonable evidence indicating 
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probable filing of such claims; 
 
13.5.2.3. for direct payments made or to be made to subcontractors 

based on demands for same in accordance with M.G.L. c. 30, §39F; 
 
13.5.2.4. reasonable evidence that the Work cannot be completed for 

the unpaid balance of the Contract Sum; 
 
13.5.2.5. damage to the Town or another contractor; 
 
13.5.2.6. reasonable evidence that the Work will not be completed 

within the Contract Time, and that retainage currently held by the Town would 
not be adequate to cover actual or liquidated damages for the anticipated delay; 

 
13.5.2.7. persistent failure to carry out the Work in accordance with 

the Contract Documents; or 
 
13.5.2.8. failure of mechanical trade or electrical trade 

subcontractors to comply with mandatory requirements for maintaining record 
drawings.  The Contractor shall check record drawings each month.  Written 
confirmation that the record drawings are current will be required by the Design 
Professional before approval of the Contractor's monthly payment requisition. 

 
13.5.3. When the above reasons for withholding certification are removed, 

certification will be made for amounts previously withheld. 
 

13.6. Progress Payments. 
 
13.6.1. After the Design Professional has issued a certificate for payment, the 

Town shall make payment in the manner and within the time provided herein. 
 
13.6.2. (Reference:   M.G.L. c. 30, §39G; 39K).  Within fifteen (15) days after 

receipt by the Design Professional from the Contractor of a periodic estimate 
requesting payment of the amount due for the preceding month, the Town will make a 
periodic payment  to the Contractor for the Work performed during the preceding month 
and for the materials not incorporated in the Work but delivered and suitably stored at the 
site (or at some location agreed upon in writing) to which the contractor has title or to 
which a subcontractor has title and has authorized the contractor to transfer title to the 
awarding authority, upon certification by the contractor that he is the lawful owner and 
that the materials are free from all encumbrances, but less (1) a retention based on its 
estimate of the fair value of its claims against the contractor and less (2) a retention for 
direct payments to subcontractors based on demands for same in accordance with the 
provisions of section thirty-nine F, and less (3) a retention not exceeding five per cent of 
the approved amount of the periodic payment. The Town or the Design Professional 
may make changes in any periodic estimate submitted by the Contractor and the 
payment due on said periodic estimate shall be computed in accordance with the changes 



 
 

Belmont HVAC Maintenance and Repair at Various Locations 2019 - 05 
General Conditions - 56 

so made, but such changes or any requirement for a corrected periodic estimate shall not 
affect the due date for the periodic payment or the date for the commencement of interest 
charges on the amount of the periodic payment computed in accordance with the changes 
made, as provided herein; provided, that the Town or the Design Professional may, 
within seven days after receipt, return to the Contractor for correction, any periodic 
estimate which is not in the required form or which contains computations not 
arithmetically correct and, in that event, the date of receipt of such periodic estimate shall 
be the date of receipt of the corrected periodic estimate in proper form and with 
arithmetically correct computations. The date of receipt of a periodic estimate received 
on a Saturday shall be the first working day thereafter.    

 
13.6.3.   (Reference:   M.G.L. c. 30, §39G).   The Town shall pay the amount due 

pursuant to any Substantial Completion estimate, as described in Article 14, within thirty-
five (35) days after receipt of written acceptance of such estimate from the Contractor. 

 
13.6.4.  No periodic estimate or acceptance or payment thereof shall bar the 

Contractor from reserving all rights to dispute the quantity and amount of, or the failure 
of the Town to approve a quantity and amount of, all or part of any Work item or extra 
Work item. 

 
13.7. Final Payment. 

 
13.7.1. After final inspection and after the Contractor has completed all the 

required corrections to the satisfaction of the Design Professional and the Town and 
delivered in accordance with the Contract Documents all maintenance and operating 
instructions, schedules, guarantees, bonds, certificates, or other evidence of insurance, 
certificates of inspection, marked-up record documents, and all other documents called 
for in the Contract Documents, as well as any surplus materials requested by the Town, 
the Contractor may make an application for final payment as provided below. 

 
13.7.2. (Reference:   M.G.L. c. 30, §39G – this paragraph is applicable to 

public works contracts; see below for paragraph applicable to public buildings 
contracts).  Within thirty (30) days after receipt by the Town of a notice from the 
Contractor stating that all of the Work required by the Contract has been completed, the 
Town shall prepare and forthwith send to the Contractor for acceptance a final estimate 
for the quantity and price of the Work done and all retainage on the Work less all 
payments made to date, unless the Town's inspection shows that Work required by the 
Contract remains incomplete or unsatisfactory, or that documentation required by the 
Contract has not been completed.  If the Town fails to prepare and send to the 
Contractor the final estimate within thirty (30) days after receipt of notice of 
completion, the Town shall pay to the Contractor interest on the amount which would 
have been due to the Contractor pursuant to such final estimate at the rate hereinabove 
provided from the thirtieth (30th) day after such completion until the date on which the 
Town sends the final estimate to the Contractor for acceptance or the date of payment 
therefor, whichever occurs first, provided that the Town’s inspection shows that no work 
items required by the contract remain incomplete or unsatisfactory. Interest shall not be 
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paid hereunder on amounts for which interest is required to be paid in connection with 
the substantial completion estimate as hereinabove provided. The Town shall include the 
amount of the interest required to be paid hereunder in the final estimate.  The Town 
shall pay the amount due pursuant to the final estimate within thirty-five (35) days after 
receipt of written acceptance of such estimate from the Contractor. 

 
(Reference:   M.G.L. c. 30, §39K – this paragraph is applicable to public 

buildings contracts; see above for paragraph applicable to public works contracts).  
After the receipt of a periodic estimate requesting final payment and within sixty-five 
days after (a) the Contractor fully completes the work or substantially completes the 
work so that the value of the work remaining to be done is, in the estimate of the Town, 
less than one per cent of the original contract price, or (b) the Contractor substantially 
completes the work and the Town takes possession for occupancy, whichever occurs 
first, the Town shall pay the Contractor the entire balance due on the Contract less (1) a 
retention based on its estimate of the fair value of its claims against the Contractor and 
of the cost of completing the incomplete and unsatisfactory items of work and less (2) a 
retention for direct payments to Subcontractors based on demands for same in 
accordance with the provisions of M.G.L. c. 30, §39F, or based on the record of 
payments by the Contractor to the Subcontractors under this Contract if such record of 
payment indicates that the contractor has not paid subcontractors as provided in M.G.L. 
c. 30, §39F. If the Town fails to make payment as herein provided, there shall be added 
to each such payment daily interest at the rate of three percentage points above the 
rediscount rate than charged by the Federal Reserve Bank of Boston commencing on the 
first day after said payment is due and continuing until the payment is delivered or mailed 
to the Contractor; provided, that no interest shall be due, in any event, on the amount 
due on a periodic estimate for final payment until fifteen (15) days after receipt of such a 
periodic estimate from the Contractor, at the place designated by the Town if such a 
place is so designated. The Contractor agrees to pay to each Subcontractor a portion of 
any such interest paid in accordance with the amount due each Subcontractor. 

 
13.7.3. The making and acceptance of final payment will constitute a waiver of all 

claims by the Contractor against the Town other than those previously made in writing 
and still unsettled. 

 
13.8. Payments to Subcontractors. 

 
13.8.1. Neither the Town nor the Design Professional shall have an obligation to 

pay or see to the payment of money to a Subcontractor, Sub-subcontractor, or Supplier 
except as may otherwise be required by law. 

 
13.8.2. (Reference:  M.G.L. c. 30, §39F)  (1)(a)  Forthwith after the Contractor 

receives payment on account of a periodic estimate, the Contractor shall pay to each 
Subcontractor the amount paid for the labor performed and the materials furnished by 
that Subcontractor, less any amount specified in any court proceedings barring such 
payment and also less any amount claimed due from the Subcontractor by the 
Contractor. 
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(b) Not later than the sixty-fifth day after each Subcontractor 

substantially completes its Work in accordance with the Plans and Specifications, 
the entire balance due under the subcontract, less amounts retained by the Town 
as the estimated cost of completing the incomplete and unsatisfactory items of 
Work, shall be due the Subcontractor; and the Town shall pay that amount to the 
Contractor.  The Contractor shall forthwith pay to the Subcontractor the full 
amount received from the Town less any amount specified in any court 
proceeding barring such payment and also less any amount claimed due from the 
Subcontractor by the Contractor. 

 
(c) Each payment made by the Town to the Contractor pursuant to 

paragraphs (a) and (b) of M.G.L. c. 30, §39F(1); for the labor performed and the 
materials furnished by a Subcontractor shall be made to the Contractor for the 
account of that Subcontractor; and the Town shall take reasonable steps to compel 
the Contractor to make each such payment to each such Subcontractor.  If the 
Town has received a demand for direct payment from a Subcontractor for any 
amount which has already been included in a payment to the Contractor or 
which is to be include in a payment to the Contractor for payment to the 
Subcontractor as provided in paragraphs (a) and (b) of M.G.L. c. 30, §39F(1), the 
Town shall act upon the demand as provided in M.G.L. c. 30, §39F. 

 
(d) If, within seventy (70) days after the Subcontractor has 

substantially completed the subcontract Work, the Subcontractor has not received 
from the Contractor the balance due under the subcontract including any amount 
due for extra labor and materials furnished to the Contractor, less any amount 
retained by the Town as the estimated cost of completing the incomplete and 
unsatisfactory items of Work, the Subcontractor may demand direct payment of 
that balance from the Town.  The demand shall be by a sworn statement delivered 
to or sent by certified mail to the Town, and a copy shall be delivered to or sent 
by certified mail to the Contractor at the same time. The demand shall contain a 
detailed breakdown of the balance due under the subcontract and also a statement 
of the status of completion of the subcontract Work.  [The demand letter shall 
indicate the certified mail number assigned by the postal service or the date of 
delivery to the Contractor.]  Any demand made after substantial completion of 
the subcontract Work shall be valid even if delivered or mailed prior to the 
seventieth day after the Subcontractor has substantially completed the subcontract 
Work.  Within ten (10) days after the Subcontractor has delivered or so mailed the 
demand to the Town and delivered or so mailed a copy to the Contractor, the 
Contractor may reply to the demand.  The reply shall be by a sworn statement 
delivered to or sent by certified mail to the Town, and a copy shall be delivered to 
or sent by certified mail to the Subcontractor at the same time.  The reply shall 
contain a detailed breakdown of the balance due under the subcontract, including 
any amount due for extra labor and materials furnished to the Contractor and of 
the amount due for each claim made by the Contractor against the Subcontractor. 
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(e) Within fifteen (15) days after receipt of the demand by the Town, 
but in no event prior to the seventieth day after substantial completion of the 
subcontract Work, the Town shall make direct payment to the Subcontractor of 
the balance due under the subcontract, including any amount due for extra labor 
and materials furnished to the Contractor, less any amount (i) retained by the 
Town as the estimated cost of completing the incomplete or unsatisfactory items 
of Work, (ii) specified in any court proceedings barring such payment, or (iii) 
disputed by the Contractor in the sworn reply; provided that the Town shall not 
deduct from a direct payment any amount as provided in part (iii) if the reply is 
not sworn to or for which the sworn reply does not contain the detailed 
breakdown required by the previous paragraph.  The Town shall make further 
direct payments to the Subcontractor forthwith after the removal of the basis for 
deductions from direct payments made as provided in parts (i) and (ii) of this 
paragraph. 

 
(f) The Town shall forthwith deposit the amount deducted from a 

direct payment as provided in part (iii) of the previous paragraph in an 
interest-bearing joint account in the names of the Contractor and the 
Subcontractor in a bank in Massachusetts selected by the Town or agreed upon by 
the Contractor and the Subcontractor and shall notify the Contractor and the 
Subcontractor of the date of the deposit and the bank receiving the deposit.  The 
bank shall pay the amount in the account, including accrued interest, as provided 
in an agreement between the Contractor and the Subcontractor or as determined 
by decree of a court of competent jurisdiction. 

 
(g) All direct payments and all deductions from demands for direct 

payments deposited in an interest-bearing account or accounts in a bank pursuant 
to the previous paragraph shall be made out of amounts payable to the 
Contractor at the time of receipt of a demand for direct payment from a 
Subcontractor and out of amounts which later become payable to the Contractor 
and in the order of receipt of such demands from Subcontractors.  All direct 
payments shall discharge the obligation of the Town to the Contractor to the 
extent of such payment. 

 
(h) The Town shall deduct from payments to a Contractor amounts 

that, together with the deposits in interest-bearing accounts pursuant to paragraph 
(f), are sufficient to satisfy all unpaid balances of demands for direct payment 
received from Subcontractors.  All such amounts shall be earmarked for such 
direct payments, and the Subcontractors shall have a right in such deductions 
prior to any claims against such amounts by creditors of the Contractor. 

 
(i) If the Subcontractor does not receive payment as provided in 

paragraph (a) or if the Contractor does not submit a periodic estimate for the 
value of the labor or materials performed or furnished by the Subcontractor and 
the Subcontractor does not receive payment for same when due less the 
deductions provided for in paragraph (a), the Subcontractor may demand direct 
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payment by following the procedure in paragraph (d) and the Contractor may file 
a sworn reply as provided in that same paragraph.  A demand made after the first 
day of the month following that for which the Subcontractor performed or 
furnished the labor and materials for which the Subcontractor seeks payment shall 
be valid even if delivered or mailed prior to the time payment was due on a 
periodic estimate from the Contractor.  Thereafter the Town shall proceed as 
provided in paragraphs (e), (f), (g), and (h).  “Subcontractor” as used in this 
paragraph (1)(i) shall mean for contracts awarded as provided in M.G.L. c. 149, 
§§ 44A-H shall mean a person who files a sub-bid and receives a subcontract as a 
result of that filed sub-bid or a person approved by the Town in writing as a 
person performing labor or both performing labor and furnishing materials 
pursuant to a contract with the Contractor. 

 
(2) Any assignment by a Subcontractor of the rights under this section 

to a surety company furnishing a bond under the provisions of M.G.L. c. 149, 
§29; shall be invalid. The assignment and subrogation rights of the surety to 
amounts included in a demand for direct payment which are in the possession of 
the Town or which are on deposit pursuant to paragraph (g) shall be subordinate 
to the rights of all Subcontractors who are entitled to be paid under this section 
and who have not been paid in full. 

 
(3) A Contractor or a Subcontractor shall enforce a claim to any 

portion of the amount of a demand for direct payment deposited as provided in 
herein by a petition in equity in the superior court against the other and the bank 
shall not be a necessary party.  A Subcontractor shall enforce a claim for direct 
payment or a right to require a deposit as provided in paragraph (f) by a petition in 
equity in the superior court against the Town and the Contractor shall not be a 
necessary party.  Upon motion of any party the court shall advance for speedy 
trial any petition filed as provided in this paragraph.  M.G.L. c. 231, §§59 and 
59B shall apply to such petitions.  The court shall enter an interlocutory decree 
upon which execution shall issue for any part of a claim found due pursuant to 
§§59 and 59B and, upon motion of any party, shall advance for speedy trial the 
petition to collect the remainder of the claim.  Any party aggrieved by such 
interlocutory decree shall have the right to appeal therefrom as from a final 
decree.  The court shall not consolidate for trial the petition of any Subcontractor 
with the petition of one or more Subcontractors or the same general contract 
unless the court finds that a substantial portion of the evidence of the same events 
during the course of construction (other that the fact that the claims sought to be 
consolidated arise under the same general contract) is applicable to the petitions 
sought to be consolidated and that such consolidation will present unnecessary 
duplication of evidence.  A decree in any such proceeding shall not include 
interest on the disputed amount deposited in excess of the interest earned for the 
period of any such deposit.  No person except a Subcontractor filing a demand for 
direct payment for which no funds due the Contractor are available for direct 
payment shall have a right to file a petition in court of equity against the Town 
claiming a demand for direct payment is premature, and such Subcontractor must 
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file the petition before the Town has made a direct payment to the Subcontractor 
and has made a deposit of the disputed portion as provided in part (iii) of 
paragraph (e) and in paragraph (f). 

 
(4) In any petition to collect any claim for which a Subcontractor has 

filed a demand for direct payment the court shall, upon motion of the Contractor, 
reduce by the amount of any deposit of a disputed amount by the Town as 
provided in part (iii) of paragraph (e) and in paragraph (f) any amount held under 
a trustee writ or pursuant to a restraining order or injunction. 
 
 

ARTICLE 14: SUBSTANTIAL COMPLETION 
 

14.1. Substantial Completion of Public Works [Section 14.1 is applicable to the 
substantial completion of public works; for substantial completion of public 
buildings, see Section 14.2]. 

 
14.1.1. (Reference:   M.G.L. c. 30, §39G).  Upon Substantial Completion of the 

Work, the Contractor shall present in writing to the Town its certification that the Work 
has been substantially completed and include in its certification (1) a list of items to be 
completed or corrected, (2) all special warranties required by the Contract Documents, 
endorsed by the Contractor and in a form reasonably acceptable to the Design 
Professional and (3) the permits and certificates referred to in 13.7.1., or elsewhere.  The 
failure to include any item on the list mentioned in the preceding sentence does not alter 
the responsibility of the Contractor to complete all Work in accordance with the 
Contract Documents.  When the Design Professional on the basis of an inspection 
determines that the Work or designed portion thereof is substantially complete and the 
other conditions have been met, the Design Professional will then prepare a certificate of 
Substantial Completion which shall establish the date of Substantial Completion, shall 
state the responsibilities of the Town and the Contractor for security, maintenance, heat, 
utilities, damage to the Work, and insurance, and shall fix the time within which the 
Contractor shall complete the items listed therein.  The certificate of Substantial 
Completion shall be submitted to the Town and the Contractor for their written 
acceptance of the responsibilities assigned to them in such certificate. 

 
14.1.2. (Reference:   M.G.L. c. 30, §39G).  Within twenty-one (21) days after 

receipt of the certification from the Contractor, the Town, after consultation with the 
Design Professional, shall present to the Contractor either a written declaration that the 
Work has been substantially completed (which may be satisfied by the certificate of 
Substantial Completion prepared by the Design Professional) or an itemized list, as 
prepared by the Design Professional, of incomplete or unsatisfactory work items 
required by the Contract sufficient to demonstrate that the Work has not been 
substantially completed.  The Town may include with such list a notice setting forth a 
reasonable time within which the Contractor must achieve Substantial Completion of 
the Work.  If the Town fails to respond, by presentation of a written declaration or 
itemized list as aforesaid, to the Contractor's certification within the twenty-one (21) 
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day period, the Contractor's certification shall take effect as the Town's declaration that 
the Work has been substantially completed.  

 
14.1.3. (Reference:   M.G.L. c. 30, §39G).  Within sixty-five (65) days after the 

effective date of a declaration of Substantial Completion, the Town shall prepare and 
send to the Contractor for acceptance a Substantial Completion estimate for the quantity 
and price of the Work done and all but one percent (1%) retainage on that Work, 
including the quantity, price and all but one percent (1%) retainage for the undisputed 
part of each item and extra work item in dispute, but excluding the disputed part thereof, 
less the estimated cost of completing all incomplete and unsatisfactory items and less the 
total periodic payments made to date for the Work.  The Town shall also deduct from the 
Substantial Completion estimate an amount equal to the sum of all demands for direct 
payment filed by Subcontractors and not yet paid to Subcontractors or deposited in joint 
accounts pursuant to M.G.L. c. 30, §39F. 

 
14.1.4 (Reference:  M.G.L. c. 30, §39G).  If the Town fails to prepare and send to 

the Contractor any Substantial Completion estimate required by the provisions herein on 
or before the date specified, the Town shall pay to the Contractor interest on the amount 
which would have been due to the Contractor pursuant to such Substantial Completion 
estimate at the rate of three (3) percentage points above the rediscount rate then charged 
by the Federal Reserve Bank of Boston from such date to the date on which the Town 
sends that Substantial Completion estimate to the Contractor for acceptance or to the 
date of payment therefore, whichever occurs first. The Town shall include the amount of 
such interest in the Substantial Completion estimate. 

 
14.1.5. (Reference: M.G.L. c. 30, §39G).  Within fifteen (15) days after the 

effective date of the declaration of Substantial Completion, the Town shall send to the 
Contractor by certified mail, return receipt requested, a complete list of all incomplete 
or unsatisfactory items, and unless delayed by causes beyond its control, the Contractor 
shall complete all such items within forty-five (45) days after the receipt of such list or 
before the date for final payment and acceptance, whichever is later.  If the Contractor 
fails to complete such Work within such time, the Town may, subsequent to seven (7) 
days’ written notice to the Contractor by certified mail, return receipt requested, 
terminate the Contract and complete the incomplete or unsatisfactory items and charge 
the cost of same to the Contractor. 
 
14.2. Substantial Completion of Public Buildings [Section 14.2 is applicable to the 
substantial completion of public buildings for substantial completion of public 
works, see Section 14.1]. 
 
 At any time after the value of the work remaining to be done is, in the estimation 
of the Town, less than one (1) per cent of the adjusted contract price, or the Town has 
determined that the Contractor has substantially completed the work and the Town has 
taken possession for occupancy, the Town may send to the Contractor by certified mail, 
return receipt requested, a complete and final list of all incomplete and unsatisfactory 
work items, including, for each item on the list, a good faith estimate of the fair and 
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reasonable cost of completing such item. The Contractor shall then complete all such 
work items within thirty (30) days of receipt of such list or before the contract completion 
date, whichever is later. If the Contractor fails to complete all incomplete and 
unsatisfactory work items within forty-five (45) days after receipt of such items furnished 
by the Town or before the contract completion date, whichever is later, subsequent to an 
additional fourteen (14) days’ written notice to the Contractor by certified mail, return 
receipt requested, the Town may terminate the Contract and complete the incomplete and 
unsatisfactory work items and charge the cost of same to the Contractor and such 
termination shall be without prejudice to any other rights or remedies the Town may have 
under the Contract. The Town shall note any such termination in the evaluation form to 
be filed by the Town pursuant to the provisions of section 44D of chapter 149. 
 
14.3 Partial Use or Occupancy of the Premises. 

 
14.3.1. The Town may occupy or use any completed or partially completed 

portion of the Work at any stage.  Such partial occupancy or use may begin whether or 
not the portion is substantially complete, provided that the respective responsibilities of 
the Town and the Contractor with respect to payments, retainage, if any, security, 
maintenance, heat, utilities, damage to the Work, insurance, correction of the Work, and 
warranties shall be established by agreement of the Town and the Contractor or, absent 
such agreement, shall be determined by the Design Professional subject to the right of 
either party to contest such determination as provided in Article 16. 

 
14.3.2. Immediately prior to such partial occupancy or use, the Town, the 

Contractor and the Design Professional shall jointly inspect the area to be occupied or 
portion of the Work to be used in order to determine and record the condition of the 
Work. 

 
14.3.3. Unless otherwise agreed upon, partial occupancy or use of a portion or 

portions of the Work shall not constitute acceptance of Work not complying with the 
requirements of the Contract Documents. 

 
 

14.4. Final Inspection. 
 
14.4.1. Upon written notice from the Contractor that the entire Work or an 

agreed portion thereof is complete, the Design Professional will make a final inspection 
with the Town and the Contractor and will notify the Contractor in writing of all 
particulars which this inspection reveals that the Work is incomplete or defective.  The 
Contractor shall immediately take such measures as are necessary to complete such 
Work or remedy such deficiencies. 
 

ARTICLE 15: GUARANTEES AND WARRANTIES 
 

15.1. In General. 
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15.1.1. All guarantees and warranties specifically called for by the Specifications 
shall expressly run to the benefit of the Town. 

 
15.2. Warranties. 

 
15.2.1. Warranties required by the Contract Documents shall commence on the 

date of Substantial Completion of the Work or designated portion thereof, unless 
otherwise provided in the certificate of Substantial Completion.  

 
15.2.2.     The Contractor warrants that the materials and equipment furnished 

under the Contract will be new and of recent manufacture unless otherwise specified, and 
that all Work will be of good quality, free from faults and defects, and in conformance 
with the Contract Documents.  Work not conforming to these requirements, including 
substitutions not properly approved and authorized, may be considered defective.  The 
Contractor's warranty excludes remedy for damage or defect caused by abuse, 
Modifications not executed by the Contractor, improper or insufficient maintenance, 
improper operation, or normal wear and tear under normal usage.  If required by the 
Design Professional, the Contractor shall furnish satisfactory evidence as to the kind 
and quality of material and equipment. 

 
15.2.3. The Contractor warrants that title to all Work covered by an application 

for payment will pass to the Town either by incorporation in the construction or upon the 
receipt of payment by the Contractor, whichever occurs first, free and clear of all liens.  
The Contractor further agrees that the submission of any application for payment shall 
conclusively be deemed to waive all liens with respect to said Work to which the 
Contractor may then be entitled, provided that such waiver of the lien rights shall not 
waive the Contractor's right to payment for such Work. 

 
15.2.4. [Deleted] 
 
15.2.5. No materials or supplies for the Work shall be purchased by the 

Contractor or Subcontractor subject to any chattel mortgage or under a conditional sale 
contract or other agreement by which an interest is retained by the seller.  The 
Contractor warrants that it has good title to all materials and supplies used by it in the 
Work, free from all liens. 

 
15.2.6. The Contractor shall indemnify, defend (with counsel acceptable to the 

Town) and hold the Town harmless from all claims growing out of the lawful demands of 
Subcontractors, laborers, workers, mechanics, material persons, and furnishers of 
machinery and parts thereof, equipment, power tools, and all supplies, including 
commissary, incurred in the furtherance of the performance of this Contract.  The 
Contractor shall at the Town's request, furnish satisfactory evidence that all obligations 
of the nature hereinabove designated have been paid, discharged, or waived.   

 
 
15.3. Extended Warranties and Guarantees. 
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15.3.1. Any defective Work that is either corrected or replaced will be warranted 

and guaranteed for a period of three (3) years from the date of such correction or 
replacement. 
 

ARTICLE 16: CLAIMS  
 

16.1. In General. 
 
16.1.1. Written Notice.  A Claim must be made by written notice to the other 

party. 
 
16.1.2. Content of Notice.  The notice must include all written supporting data. 
 
16.1.3. Burden of Proof.  The party making the Claim must substantiate the 

Claim. 
 

16.2. Time Limits on Claims.   
 
16.2.1. Unless otherwise provided, all Claims must be made within twenty-one 

(21) days after the occurrence of the event giving rise to such Claim or within twenty-one 
(21) days after the claimant first recognizes the condition giving rise to the Claim, 
whichever is later.  Any change or addition to a previously made Claim shall be made by 
a written notice within the twenty-one-day period in order to be valid. 

 
16.3. Continuing Contract Performance.   

 
16.3.1. Pending final resolution of a Claim including arbitration, unless otherwise 

agreed in writing, the Contractor shall proceed diligently with performance of the 
Contract and the Town shall continue to make payments in accordance with the Contract 
Documents. 

 
16.4. Types of Claims. 

 
16.4.1. Claims for Differing Subsurface or Latent Physical Conditions.  

(Reference:  M.G.L. c. 30, §39N).  If, during the progress of the Work, the Contractor or 
the Town discovers that the actual subsurface or latent physical conditions encountered at 
the Site differ substantially or materially from those shown on the Plans or indicated in 
the Contract Documents, either the Contractor or the Town may request an equitable 
adjustment in the Contract Sum of the Contract applying to Work affected by the 
differing Site conditions.  A request for such an adjustment shall be in writing and shall 
be delivered by the party making such claim to the other party as soon as possible after 
such conditions are discovered.  Upon receipt of such a claim from a Contractor, or 
upon its own initiative, the Town shall make an investigation of such physical conditions, 
and if they differ substantially or materially from those shown on the Plans or indicated 
in the Contract Documents or from those ordinarily encountered and generally 
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recognized as inherent in Work of the character provided for in the Plans and Contract 
Documents and are of such a nature as to cause an increase or decrease in the cost of 
performance of the Work or a change in the construction methods required for the 
performance of the Work which results in an increase or decrease in the cost of the Work, 
the Town shall make an equitable adjustment in the Contract Sum and the Contract shall 
be modified in writing accordingly. 

 
16.4.2. Claims for Additional Cost.  If the Contractor claims that any acts or 

omissions of the Town or the Design Professional, including any instructions or orders, 
whether oral, written, by drawings, or otherwise, involve extra cost or time, and the 
Contractor has not received a written acknowledgment by the Town or the Design 
Professional that extra payment will be made or time extended on account thereof, the 
Contractor shall promptly so notify the Design Professional in writing of such Claim 
and shall proceed with the Work relating to such Claim and all rights of both parties with 
respect to such Claim shall be deemed to have been reserved.  No Claim by the 
Contractor on account of such acts, omissions, instructions, or orders shall be valid 
unless the Contractor has so notified the Design Professional before proceeding. 

 
16.4.2.1. Under no circumstances shall a Claim be made for 

additional cost where adverse weather conditions are the basis for the Claim. 
 
16.4.3. Claims for Additional Time.  If the Contractor wishes to make a Claim 

for an increase in the Contract Time, written notice as provided herein shall be given.  
The Contractor shall have the burden of demonstrating the effect of the claimed delay 
on the Contract Time and shall furnish the Design Professional with such documentation 
relating thereto as the Design Professional may reasonably require.  Under no 
circumstances shall the Contractor make a Claim for an increase in the Contract Time 
due to a change in the Contractor's early completion date.  If the increase in the Contract 
Time extends beyond the Contract Time established by the Town, only the time that so 
extends beyond the Contract Time shall be reviewed and considered.  In the case of a 
continuing delay, only one Claim is necessary. 

 
16.4.3.1. Under no circumstances shall a Claim be made for 

additional time where adverse weather conditions are the basis for the Claim. 
 
16.4.4. Claims for Injury to Person or Damage to Property.  Should either 

party to the Contract suffer injury to person or damage to property because of any error, 
omission, or act of the other party or of any of the other party’s employees or agents or 
others for whose acts the other party is legally liable, a Claim will be made in writing to 
the other party within twenty-one (21) days of the occurrence of the act giving rise to the 
injury or damage. 

 
16.5. Review of Claims. 

 
16.5.1. Initial Referral.  The Town, at its election, may request that the Design 

Professional review or make recommendations with respect too any Claim made by the 
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Contractor.  . 
 
16.5.2. Time Period and Action.  The Design Professional shall review Claims, 

if so requested by the Town, and may within fourteen (14) days of receipt of the Claim:  
 

16.5.2.1. defer any action with respect to all or any part of a Claim for the 
purpose of requesting and receiving additional information from either party;  

 
16.5.2.2. decline in writing to render a decision for any reason which it 

deems appropriate (including, but not limited to, the fact that the Claim involves 
allegations of fault on the part of the Design Professional);  or 

 
16.5.2.3. render a decision or recommendation on all or a part of the 

Claim.   
 
16.5.3. If the Design Professional requests additional information, the Design 

Professional shall take action with respect to the Claim no later than fourteen (14) days 
after receipt of the additional information.  The Design Professional shall notify the 
parties in writing of its disposition of such Claim.  If the Design Professional renders a 
decision or declines to render a decision, either party may proceed in accordance with 
paragraph 16.7. 

 
16.6. Decisions. 

 
16.6.1. Decisions by the Town or the Design Professional.  (Reference:  M.G.L. 

c. 30, §39P;).  In every case in which this Contract requires the Town, any official, or its 
Design Professional to make a decision on interpretation of the Specifications, approval 
of equipment, material or any other approval, or progress of the Work, the decision shall 
be made promptly and, in any event, no later than fourteen (14) days after the written 
submission for decision; but if such decision requires extended investigation and study, 
the Town, the official, or the Design Professional shall, within fourteen (14) days after 
the receipt of the submission, give the party making the submission written notice of the 
reasons why the decision cannot be made within the thirty-day period and the date by 
which the decision will be made. 

 
16.6.2. [Deleted]    
 
16.6.3. When Decision of the Design Professional is Not Final and Binding.  

(Reference: M.G.L. c. 30, §39J).  Notwithstanding any contrary provision of this 
Contract, no decision by the Town or by the Design Professional on a dispute, whether 
of fact or of law, arising under said Contract shall be final or conclusive if such decision 
is made in bad faith, fraudulently, capriciously, arbitrarily, is unsupported by substantial 
evidence, or is based upon error of law. 

 
16.6.4. Resolved Claims.  If a Claim is resolved, the Design Professional shall 

obtain or prepare the appropriate documentation and provide the Town and the 



 
 

Belmont HVAC Maintenance and Repair at Various Locations 2019 - 05 
General Conditions - 68 

Contractor with a copy of same. 
 

16.7. Resolution of Disputes16.7.1. If the Parties are unable to resolve any dispute 
between them, then (whether or not the Design Professional has rendered a decision or 
recommendation with respect to a Claim or any other dispute) either party may 
commence action seeking judicial resolution of the matter, provided, in the case of any 
Claim by the Contractor that the Contractor has first complied with the notice 
provisions in Sections 16.1 and 16.2.  All such actions, together with any other 
outstanding claims or disputes shall be aggregated for trial in a single action.  The 
Contractor and any Subcontractor, Sub-subcontractor, supplier and any other person or 
entity performing any part of the Work agree that each of them will waive objections to 
jurisdiction and venue and shall submit to the jurisdiction of the Middlesex County 
Superior Court of the Commonwealth of Massachusetts regardless of residence or 
domicile, with respect to any actions or suits at law or in equity arising under or related to 
the Contract or the performance of the Work.   

 
 

ARTICLE 17: EMERGENCIES 
 

17.1. In an emergency affecting the health and safety of persons or property, the 
Contractor shall act to prevent threatened damage, injury, or loss.   
 
17.2. In emergencies affecting the health, safety, or protection of persons, the Work or 
property at the Site or adjacent thereto, the Contractor, without special instruction or 
authorization from the Town or the Design Professional, is obligated to act to prevent 
threatened damage, injury, or loss.  The Contractor shall give the Design Professional 
prompt written notice if the Contractor believes that any significant changes in the Work 
or variations from the Contract Documents have been caused thereby.  If the Design 
Professional determines that a change in the Contract Documents is required because of 
the action taken by the Contractor in response to such an emergency, a Construction 
Change Directive or Change Order will be issued to document the consequences of such 
action.   

 
ARTICLE 18: TERMINATION OR SUSPENSION OF THE 

CONTRACT 
 

18.1. Suspension by the Town. 
 
18.1.1. At any time and without cause, the Town may suspend the Work or any 

portion thereof for a period of not more than sixty (60) days by notice in writing to the 
Contractor and the Design Professional that will fix the date on which Work will be 
resumed.  The Contractor shall resume Work on the date so fixed.  The Contractor 
shall be allowed an adjustment in the Contract Sum or an extension of the Contract Time, 
or both, directly attributable to any such suspension if the Contractor makes an approved 
Claim therefore. 
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18.1.2. If the Work is defective, if the Contractor fails to provide a sufficient 
number of skilled workers or suitable materials or equipment, or if the Contractor 
defaults or neglects to carry out the Work in accordance with the Contract Documents 
and fails within a seven-day period after receipt of written notice from the Town to begin 
and prosecute correction of such default or neglect with diligence and promptness, the 
Town may correct such deficiencies, without prejudice to other remedies the Town may 
have.  In such case, an appropriate Construction Change Directive shall be issued 
deducting from payments then or thereafter due to the Contractor the cost of correcting 
such deficiencies including compensation for the Design Professional's additional 
services and expenses made necessary by such default, neglect, or failure and any and all 
direct, indirect, or consequential costs associated with the order to stop the Work.  If such 
payments then or thereafter due the Contractor are not sufficient to cover such amounts, 
the Contractor shall immediately pay the difference to the Town.  The Contractor shall 
remain responsible for maintaining progress and shall not be entitled to any increase in 
the Contract Time or the Contract Sum. 

 
18.2. Termination by the Contractor. 

 
18.2.1. If, through no act or fault of the Contractor, a Subcontractor, or a 

Sub-subcontractor, the Work is suspended for a period of more than ninety (90) days by 
the Town, or under an order of court or other public authority, then the Contractor may 
terminate the Contract upon seven (7) days’ written notice to the Town, provided that the 
Town does not remedy such suspension within that time. 

 
18.3. Termination by the Town. 

 
18.3.1. If the Contractor is adjudged a bankrupt, or if the Contractor makes a 

general assignment for the benefit of the Contractor's creditors, or if a receiver is 
appointed on account of the Contractor's insolvency, or if the Contractor persistently 
or repeatedly refuses or fails, except in cases for which extension of time is provided, to 
supply enough properly skilled workers or proper materials, or if the Contractor fails to 
make prompt payment to Subcontractors or for materials or labor, or persistently 
disregards laws, ordinances, rules, regulations, or orders of any public authority having 
jurisdiction or disregards an instruction, order, or decision of the Design Professional, or 
otherwise is guilty of substantial violation of any provision of the Contract, then the 
Contractor shall be in default, and the Town may, without prejudice to any other right or 
remedy and upon written notice to the Contractor, take possession of all materials, tools, 
appliances, equipment, construction equipment and machinery and vehicles, offices and 
other facilities on the Project Site, and all materials intended for the Work, wherever 
stored, and, seven (7) days after such notice, may terminate the employment of the 
Contractor, accept assignment of any or all subcontracts, and finish the Work by 
whatever method the Town may deem expedient.  The Town shall be entitled to collect 
from the Contractor all direct, indirect, and consequential damages suffered by the 
Town on account of the Contractor's default, including without limitation additional 
services and expenses of the Design Professional made necessary thereby. The Town 
shall be entitled to hold all amounts due to the Contractor at the date of termination until 
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all of the Town's damages have been established, and to apply such amounts to such 
damages. 
 

 
 

ARTICLE 19: [DELETED] 
 

 
ARTICLE 20: WRITTEN NOTICE TO THE PARTIES 

 
20.1. In General.   

 
20.1.1. All written communications from the Design Professional to the 

Contractor shall be copied to the Town.  All written communications from the 
Contractor to the Design Professional shall be copied to the Town.  All written 
communications from the Contractor to the Town shall be copied to the Design 
Professional. 
 
20.2. Addresses. 

 
20.2.1. To the Town.  Written notice to the Town shall be sent or hand-delivered 

to: 
 

Town Administrator 
Town of Belmont 
455 Concord Avenue 
Belmont, MA 02478 
 

 
Director of Facilities 
Town of Belmont 
19 Moore Street 
Belmont, MA 02478 
 
 

20.2.2. To the Contractor.  Both the address given on the bid form upon which 
the Agreement is founded and the Contractor's office at or near the Site of the Work are 
hereby designated as places to either of which notices, letters, and other communications 
to the Contractor shall be certified, mailed, or delivered.  Delivery of any notice, letter, 
or other communication to the Contractor at or depositing same in a postpaid wrapper 
directed to either place shall be deemed sufficient service thereof upon the Contractor.  
Written notice shall be deemed to have been duly served on the Contractor if it is sent or 
hand-delivered to any member or officer of the Contractor.  The date of said service 
shall be the date of such delivery or mailing.  The address may be changed at any time by 
an instrument in writing, executed and acknowledged by the Contractor and delivered to 
the Town and to the Design Professional.  Nothing herein contained shall be deemed to 
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preclude or render inoperative the service of any notice, letter or other communication 
upon the Contractor personally.  Moreover, any notice, letter, or other communication 
required under the Contract may be served on the Contractor’s representative at job 
meetings.  The Contractor shall provide the Town with its change of address seven (7) 
days prior to its effective date. 
 

20.2.3. To the Design Professional.  Written notice to the Design Professional 
shall be sent or hand-delivered to the address appearing on the Project Manual.  Written 
notice shall be deemed to have been duly served on the Design Professional if it is sent 
or hand-delivered to any member or officer of the Design Professional. 

 
ARTICLE 21: MISCELLANEOUS PROVISIONS 

 
21.1. Governing Law. 

 
21.1.1. This Contract shall be governed by the laws of the Commonwealth of 

Massachusetts. 
 

21.2. Venue. 
 
21.2.1. Venue for any court action or proceeding shall be Middlesex County in the 

Commonwealth of Massachusetts only.  The Contractor, all Subcontractors, and 
Suppliers waive any and all jurisdictional and venue defenses. 

 
21.3. Successors and Assigns. 

 
21.3.1. The Contractor shall not assign, in whole or in part, its rights and 

obligations under the Contract Documents without prior written consent of the Town.  An 
assignment without the prior written consent of the Town shall not relieve the 
Contractor of its obligations thereunder. 

 
21.3.2. The Town and the Contractor respectively bind themselves, their 

partners, successors, assigns, and legal representatives to the other party hereto and to 
partners, successors, assigns, and legal representatives of such other party in respect to 
covenants, agreements, and obligations contained in the Contract Documents. 

 
21.4. Statutory Limitation Period. 

 
21.4.1. It is expressly agreed that the obligations of the Contractor hereunder 

arise out of contractual duties, and that the failure of the Contractor to comply with the 
requirements of the Contract Documents shall constitute a breach of contract, not a tort, 
for the purpose of applicable statutes of limitations and repose.  Any cause of action 
which the Town may have on account of such failure shall be deemed to accrue only 
when the Town has obtained actual knowledge of such failure, not before. 

 
21.5. Rights and Remedies. 



 
 

Belmont HVAC Maintenance and Repair at Various Locations 2019 - 05 
General Conditions - 72 

 
21.5.1. Duties and obligations imposed by the Contract Documents and rights and 

remedies available thereunder shall be in addition to and not a limitation of duties, 
obligations, rights, and remedies otherwise imposed or available by law. 

 
 
21.5.2. No action or failure to act by the Town, the Design Professional, or the 

Contractor shall constitute a waiver of a right or duty afforded them under the Contract, 
nor shall such action or failure to act constitute approval of or acquiescence in a breach 
thereunder, except as may be specifically agreed in writing. 

 
 

  THIS IS THE END OF THE GENERAL TERMS AND CONDITIONS 
 
 
 



Appendix E 
Tax Compliance Statement 

Town of Belmont 
 

 

ATTESTATION 
 

 
Pursuant to M.G.L. c/ 62c, §49A, the undersigned acting on behalf of the Contractor, 
certifies under the penalties of perjury that, to the best of the undersigned’s knowledge 
and belief, the Contractor is in compliance with all the laws of the Commonwealth 
relating to taxes, reporting of employees and contractors, and withholding and remitting 
child support.* 
 
_____________________________  _____________________________ 
** Signature of Individual   ** Contractor’s Social Security # 
Or Corporate Contractor (Mandatory) (Voluntary) or Federal 
      Identification Number 
 
 
By: __________________________  Date: _________________________ 
 Corporate Officer 
 (Mandatory, if applicable) 
 
*The provision in the Attestation relating to child support applies only when the 
Contractor is an individual. 
 
**Approval of a contract or other agreement will not be granted unless the applicant 
signs this certification clause. 
 
***Your social security number will be furnished to the Massachusetts Department of 
Revenue to determine whether you have met tax filing or tax payment obligations.  
Providers who fail to correct their non-filing or delinquency will not have a contract or 
other agreement issued, renewed, or extended.  This request is made under the authority 
of M.G.L. c/ 62c, §49A. 



Appendix F 
AFFIDAVIT OF NON-COLLUSION 

Town of Belmont 
 
 
The undersigned certifies under the penalties of perjury that this bid or proposal is in all 
respects bona fide and fair and has been made and submitted in good faith without 
collusion or fraud with any other person.  As used in this affidavit, the word “person” 
shall mean any natural person, joint venture, business, partnership, corporation, union, 
committee, club, organization, group of individuals, or other business or legal entity. 
 
 

Signature: _______________________________________ 
 
 

Date: _________________________________________ 
 
 

Name[Printed]: __________________________________ 
 
 

Title:_________________________________________  
 
 

Company:_______________________________________ 
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APPENDIX G 
INSURANCE REQUIREMENTS 

 
1.01 THE CONTRACTOR’S INSURANCE: 
 

A.  The Contractor shall provide and maintain insurance, at its expense, during the term of 
the contract, as well as any and all renewals thereof, which shall be at a minimum, in the 
amounts and types as set forth below. 

 
1.  The contractor shall purchase and maintain such insurance that shall protect the 

Contractor from claims which may arise out of or result from the Contractor’s 
operations under the Contract, whether such operations be by itself or by any 
Subcontractor or by anyone directly or indirectly employed by any of them or by 
anyone for whose acts any of them may be liable. 
 

B. Worker’s Compensation Insurance: Statutory Limits established by the Commonwealth 
of Massachusetts. Individuals, sole proprietors and partners shall obtain workers 
compensation insurance and shall provide evidence of such coverage. 

 
C.  Employer’s Liability Insurance: Employer’s Liability Insurance in the amount of 

$500,000 Bodily Injury per Accident, $500,000 Bodily Injury by Disease, each employee 
and policy limit. 
 

D. General Liability Insurance: Commercial general liability insurance on an occurrence 
basis with limits not less than a combined single limit per occurrence of $1,000,000; 
$1,000,000 aggregate for products/completed operations; $1,000,000 per person for 
personal/advertising injury; and $2,000,000 general aggregate. General liability policies 
shall not contain a deductible and this shall be clearly evidenced on the certificate of 
insurance. A waiver of subrogation shall not be included in the policy. The “XCU” perils 
shall be included. 

 
E.  Automobile Liability Insurance: $1,000,000 Combined single limit per accident for 

bodily injury and property damage liability. Coverage shall be provided for all owned, 
hired and non-owned vehicles and shall be evidenced on the certificate. There shall be no 
automobile liability deductible applicable. 

 
F.  Umbrella Liability Insurance: Umbrella liability insurance applying in excess of primary 

employer’s liability, general liability and automobile liability with limits of at least 
$3,000,000 per occurrence, $3,000,000 aggregate. 

 
G. Property Insurance: The Owner shall maintain property insurance on the building, 

including materials to be added per this contract. Such insurance shall include the 
interests of the Owner, Contractor and Sub-Contractors. This insurance shall cover 
portions of the work, stored off-site and in transit. 

 
H.  Insurance Certificates: The Contractor shall furnish Certificates of Insurance that are 

acceptable to the Owner, within five (5) days of notification by the Purchasing Agent or 
her designee. Six insurance certificates, in original form shall be provided to the Owner 
and at least one shall contain an original signature, in blue ink. 

 
1.  The certificate holder shall be listed as follows: 
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a.  Town of Belmont, 455 Concord Avenue, Belmont, MA 02478. 
 
b.  The Town of Belmont shall be named as an additional insured (including 

its employees, agents and representatives), with respect to all coverage, 
with the exception of worker’s compensation. 
 

c.  The project title shall be included on the certificate, in the section 
entitled “Description of Operations”. 
 

d.  Companies providing insurance coverage shall be licensed to transact 
business in the Commonwealth of Massachusetts. 
 

e.  Certificates of Insurance acceptable to the Owner shall be addressed to 
and filed with the Owner prior to commencement of the work. 
 

f.  The insurance certificate shall require that the certificate holder be 
notified in writing at least 30 days (10 days for Worker’s Compensation 
coverage) prior to cancellation or non-renewal of the policy (ies). 
 

g.  No restrictive amendments shall be placed on the policies. 
 
h.  There shall be no liability insurance deductibles, unless approved by the 

Owner. 
 

i.  All premium costs shall be included in the Contractor’s bid. 
 
j.  Insurance providers shall be rated, as a minimum, “A-” by A.M. Best. If 

the rating of the insurance provider falls below “A-” during the period of 
performance of the contract, the contractor shall furnish coverage(s) from 
another provider that possesses a rating of A- or better at no additional 
cost to the Owner. 
 
 

END OF SECTION 
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FORM OF CONTRACT 
 
 OWNER-CONTRACTOR AGREEMENT 

FOR PUBLIC BUILDING CONSTRUCTION OR RENOVATION 
 

THIS AGREEMENT made this ________________ day of _______________ 

in the year Two Thousand and          , between _______________________________, with a 

usual place of business at ___________________________________________, hereinafter 

called the CONTRACTOR, and the Town of Belmont, Massachusetts, acting by its Facilities 

Department, with a usual place of business at 19 Moore Street, Belmont, MA 02478, hereinafter 

called the OWNER. 

 

 
The CONTRACTOR and the OWNER, for the consideration hereinafter named, the 

sufficiency of which is hereby acknowledged, agree as follows: 
 
1. Scope of Work 
 
The Contractor shall furnish all labor, materials, equipment and insurance to perform all work 
required for the project known as _____________________________________________, in 
strict accordance with the Contract Documents and all related Drawings and Specifications.  The 
said Documents, Specifications, Drawings and any General Conditions are incorporated herein 
by reference and are made a part of this Agreement. 
 
2. Contract Price 
 
The Owner shall pay the Contractor for the performance of this Agreement, subject to additions 
and deductions provided herein, in current funds, the sum of 
______________________________. 
 
 
4. Contract Documents 
 
The Contract Documents consist of this Agreement; the notice of award of the Contract; the 
Notice to Proceed; the entire Project Manual; Change Orders; Construction Change Directives; 
the Contractor's Bid and all accompanying documents; and the Design Professional’s written 
interpretations and clarifications issued on or after the issuance of the Notice to Proceed. Shop 
Drawing submittals and reports or drawings utilized by the Design Professional in preparing the 
Contract Documents are not Contract Documents. 
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The following  are hereby incorporated by reference as part of this Agreement.   
 

     *    Invitation to Bid 
 
     *      Technical Specifications 
 
     *    Appendix A – Bid Form 
 
      *    Appendix B – Equipment List 
 
    *    Appendix C – Prevailing Wage Rates 

 
    *    Appendix D – General Conditions 
 
    *    Appendix E – Belmont Tax Compliance Certificate 
 
    *    Appendix F – Belmont Non-Collusion Affidavit 
 
    *    Appendix G – Insurance Requirements with Contractor's Insurance Certificate(s)     
 

 
*  = Included in the Project Manual and incorporated herein by reference 

 
 
5. Terms Required By Law 
 

This Agreement shall be considered to include all terms required to be included in it by 
the Massachusetts General Laws, and all other laws, as though such terms were set forth in full 
herein. 
 
6. Indemnification 
 

The Contractor shall indemnify, defend (with counsel acceptable to the Owner) and hold 
harmless the Owner from and against any and all claims, damages, losses, and expenses, 
including attorney's fees, arising out of the performance of this Agreement when such claims, 
damages, losses, and expenses are caused, in whole or in part, by the acts, errors, or omissions of 
the Contractor or his employees, agents, subcontractors or representatives. 
 
7. Insurance 
 

The Contractor shall purchase and maintain such insurance as will protect both the 
Owner and the Contractor from claims which may arise under the Agreement, including 
operations performed for the named insured by independent contractors and general inspection 
thereof by the named insured.  In addition, the Contractor shall require its subcontractors to 
maintain such insurance.  Coverage shall be provided for: 
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.1 claims under workers' or workmen's compensation, disability benefit and other 
applicable employee benefit acts;  

 
.2 claims for damages because of bodily injury, occupational sickness or disease, or 

death of Contractor's employees; 
 

.3 claims for damages because of bodily injury, sickness or disease, or death of any 
person other than Contractor's employees; 

 
.4 claims for damages insured by usual personal injury liability coverage which are 

sustained  (1) by any person as a result of an offense directly or indirectly related 
to the employment of such person by the Contractor, or (2) by any other person; 

 
.5 claims for damages, including damages to the Work itself, because of injury to or 

destruction of tangible property, including loss of use resulting therefrom; and 
 
.6 claims for damages because of bodily injury or death of any person or property 

damage arising out of the ownership, maintenance or use of any motor vehicle. 
 
 

The limits of liability for coverage required under the preceding paragraph shall be as 
required in Appendix G. 
 

Except for Workmen's Compensation, all liability coverage shall name the Town of          
Belmont, MA as an additional insured and shall provide for 30 days prior written notice to the 
Town of any modification or termination of coverage provided thereby.  The Contractor shall 
provide the Owner with appropriate certificate(s) of insurance evidencing compliance with this 
provision prior to the commencement of any work under this Agreement.  
 
8. Notice 
 

All notices required to be given hereunder shall be in writing and delivered to, or mailed 
first class to, the parties' respective addresses stated above.  In the event that immediate notice is 
required, it may be given by telephone or facsimile, but shall, to the extent possible, be followed 
by notice in writing in the manner set forth above. 
 
9. Miscellaneous 
 
A. Royalties and Patents:  The Contractor shall pay all royalties and license fees.  He shall 

defend all suits or claims for infringement of any patent rights and shall, indemnify, 
defend (with counsel acceptable to Owner) and hold the Owner harmless from loss on 
account thereof, except that the Owner shall be responsible for all such loss when a 
particular design, process or the product of a particular manufacturer or manufacturers is 
specified; but if the Contractor believes or has reason to believe that the design, process 
or product specified is an infringement of a patent, he shall be responsible for such loss 
unless he promptly gives such information to the Owner, and thereafter the Owner insists 
on the use of the design, process or products specified. 
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B. Assignment:  The Contractor shall not assign or transfer any of its rights, duties or 

obligations under this Agreement without the written approval of the Owner.   
 
C. Governing Law:  This Agreement shall be governed by and construed in accordance with 

the law of the Commonwealth of Massachusetts. 
 
D.        By its signature hereon, the Contractor certifies, under the pains and penalties of perjury, 

that it has complied with all laws of the Commonwealth of Massachusetts relating to 
taxes, reporting of employees and contractors, and withholding and remitting child 
support. 

  
 
 
 
 
 
 
IN WITNESS WHEREOF, the parties hereto have set their hands and seals, the Owner by its 
authorized representatives who, however, incur no personal liability by reason of the execution 
hereof or of anything herein contained, as of the day and year first above written. 
 
CONTRACTOR:                                                 OWNER:   Town of Belmont                          
                                                 By its Town Administrator  
 
By:                                                         _____________________________  
  Printed Name: Patrice Garvin                 
Printed Name: ___________________ 
      
Title: ___________________________ 

                                                                      
 

 
                                                                        

 
In accordance with M.G.L. C.44, Section 31C, this is to certify that an appropriation in the 
amount of this contract is available therefore and that the sum of ________________________ is 
available in budget account ___________, and has been authorized to execute the contract and 
approve all requisitions and change orders. 
 
By: _________________________                                                  
Chitra Subramanian, Town Accountant 
 

 



Appendix I 
 

BID CHECKLIST 
 
 
APPENDIX A BID FORM SIGNED         
 
    
BID DEPOSIT                                                 
 
 
CONTRACTORS RESPONSE TO SERVICE FOR EQUIPMENT  FAILURE    
 
 
EVIDENCE OF THE ABILITY TO OBTAIN BONDS                             
 
 
PROPOSED 1ST SCHEDULED MAINTENANCE PLAN       
 
 
CONTRACTORS DCAM CERTIFICATE OF ELIGIBILITY      
 
 
CONTRACTORS DCAM UPDATE STATEMENT                     
 
 
APPENDIX E TAX COMPLIANCE CERTIFICATION SIGNED                              
 
 
APPENDIX F ON-COLLUSION AFFIDAVIT SIGNED                                           
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


	Belmont 2018 HVAC Maint Bid 2019 - 05 Project Manual.pdf
	Belmont 2018 HVAC Maint Bid 2019 - 05 Project Manual.pdf
	Belmont 2018 HVAC Maint Bid 2019 - 05 Project Manual.pdf
	Binder2.pdf
	Binder1.pdf
	Belmont 2018 HVAC Maint Bid 2019 - 05 Project Manual.pdf
	Appendix A HVAC Bid Form 2019 - 05.pdf

	Appendix B HVAC Equipment List 2019 - 05 without boilers.pdf

	Appendix C Prevailing Wages 2019 - 5.pdf

	Appendix D Belmont General Conditions 2019 - 05.pdf

	Appendix E Tax Compliance Certification.pdf
	Appendix F  Belmont Non-Collusion Affidavit.pdf
	Appendix G Insurance Requirements.pdf

	Appendix H Sample Contract.pdf
	Appendix I Bid Checklist.pdf

