

ALTERNATE #1	
Add skylights art HS Maker Space and MS Art Room	\$74,000.00
ALTERNATE #2	
Add canopy outside loading dock entrance	\$76,000.00
ALTERNATE #3	
Add slab heat ejection at loading dock area	\$262,000.00
ALTERNATE #4	
Add wall tile in Stair #1, 2 5 & 6	\$202,000.00
ALTERNATE #5	
Add scope to replace roof at Field House and Small Gym	\$1,370,000.00
ALTERNATE #6	
Add glazing at interior wall at HS Maker Space 4th Floor	\$4,900.00
ALTERNATE #7	
Add wall tile at corridors - increase from 52" to 84"	\$259,000.00